IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 01-0802-198 Primary County: ADAIR
Letting Date: 110119 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to COHRON, A.M. & SON, INC.
Contract Period: By Individual Site Numbers
Project: ISSN-080-2(198)85--1T-01
Work Type: BRIDGE REPLACEMENT - STEEL GIRDER
County: ADAIR Prj Awd Amt: $1,640,110.28
Route: I-80
Location: I-80 OVER MIDDLE RIVER
1.4 MILES WEST OF IA 25 (WBL)
PLUS ITEM TOTAL % OVER
RANK VENDOR NO./NAME TIME BID BID LOW BID
1 Co0040 A.M. COHRON & SON, INC. $ 1,640,110.28 $ 1,910,110.28 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 1,715,621.81 $ 1,985,621.81 103.95 %
3 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 2,022,291.75 $ 2,292,291.75 120.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 01-0802-198 Primary County: ADAIR
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CO040 | ( 2 ) CH320 | ( 3 ) GO020
| COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 DESIGN NO. 210; A 220'-0 X 40'-0 ROLLED STEEL BEAM BRIDGE
\ \ \
0010 2104-2710020 3351.000 CY | 10.40000 34850.40 | 10.40000 34850.40 | 4.75000 15917.25
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 45000.00000 45000.00 | 75000.00000 75000.00|] 200000.00000 200000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 256.400 CY | 7.28000 1866.59] 30.00000 7692.00| 30.00000 7692.00
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 213.700 CY | 95.00000 20301.50] 100.00000 21370.00] 300.00000 64110.00
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 541.800 CY | 392.17000 212477.71 | 360.00000 195048.00] 490.00000 265482.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 27088.000 LB | 0.87000 23566.56 0.80000 21670.40] 0.83000 22483.04
REINFORCING STEEL | | |
0070 2404-7775005 102400.000 LB | 0.88000 90112.00| 0.80000 81920.00 | 0.84000 86016.00
REINFORCING STEEL, EPOXY COATED | | |
0080 2408-7800000 233533.000 LB | 1.32000 308263.56| 1.40000 326946.20 | 1.35000 315269.55
STRUCTURAL STEEL | | |
0090 2414-6424038 474.900 LF | 65.94000 31314.91| 60.00000 28494.00| 80.00000 37992.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0100 2501-0201057 3210.000 LF | 36.00000 115560.00] 40.00000 128400.00] 46.00000 147660.00
PILES, STEEL, HP 10 X 57 | | |
0110 2501-6335010 180.000 LF | 21.14000 3805.20] 50.00000 9000.00 | 28.00000 5040.00
PREBORED HOLES | |
0120 2507-3250005 2135.000 SY | 1.68000 3586.80| 2.25000 4803.75| 3.00000 6405.00
ENGINEERING FABRIC | | |
0130 2507-6800061 1870.000 TON | 51.58000 96454 .60 | 48.00000 89760.00 | 44.00000 82280.00
REVETMENT, CLASS E | | |
0140 2520-3350015 1.000 EACH | 3804.55000 3804.55] 5500.00000 5500.00] 4500.00000 4500.00
FIELD OFFICE | | |
0150 2526-8285000 LUMP | 5000.00000 5000.00] 6000.00000 6000.00 | 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
0160 2533-4980005 LUMP | 110965.32000 110965.32| 150000.00000 150000.00| 200000.00000 200000.00
MOBILIZATION | |
SECTION TOTALS | S 1,106,929.70| $ 1,186,454.75| S 1,465,846.84
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
SECTION 0002 ROADWAY ITEMS
\ \ \
0170 2101-0850001 0.030 ACRE | 79000.00000 2370.00] 79000.00000 2370.00] 40000.00000 1200.00

CLEARING AND GRUBBING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 01-0802-198 Primary County: ADAIR
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) Co040 | ( 2 ) CH320 | ( 3 ) GO020
| COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ittt
0180 2102-0425070 1450.000 TON | 23.00000 33350.00] 24.00000 34800.00| 24.00000 34800.00
SPECIAL BACKFILL | | |
0190 2102-2625000 640.000 CY | 12.85000 8224 .00 | 18.00000 11520.00] 15.00000 9600.00
EMBANKMENT-IN-PLACE | | |
0200 2102-2710070 1629.000 CY | 6.65000 10832.85] 6.75000 10995.75] 8.00000 13032.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2115-0100000 140.000 CY | 49.00000 6860.00| 50.00000 7000.00 | 50.00000 7000.00
MODIFIED SUBBASE | | |
0220 2122-5190501 57.500 SY \ 130.00000 7475.00 | 125.00000 7187.50] 175.00000 10062.50
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | \
BRIDGE END DRAIN) | | |
0230 2213-2713300 493.000 CY | 6.80000 3352.40] 7.00000 3451.00] 8.00000 3944.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0240 2301-0690200 482.400 SY | 148.00000 71395.20] 175.00000 84420.00| 175.00000 84420.00
BRIDGE APPROACH, RK-20 | | |
0250 2301-6911722 LUMP | 784.17000 784.17| 1000.00000 1000.00| 500.00000 500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0260 2304-0100000 2740.000 SY | 54.00000 147960.00| 57.00000 156180.00| 55.00000 150700.00
DETOUR PAVEMENT | | |
0270 2412-0000100 1364.800 SY | 3.53000 4817.74 | 2.50000 3412.00] 3.00000 4094.40
LONGITUDINAL GROOVING IN CONCRETE | | |
0280 2416-0100024 1.000 EACH | 1100.00000 1100.00| 1100.00000 1100.00]| 1500.00000 1500.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0290 2416-1180024 4.000 LF | 118.00000 472.00]| 118.00000 472.00] 75.00000 300.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0300 2417-1040015 268.000 LF | 24.25000 6499.00| 25.00000 6700.00| 23.00000 6164.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | \ \
0310 2417-2307030 116.000 LF | 101.00000 11716.00| 101.00000 11716.00| 140.00000 16240.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | \
30 IN., W/6 IN. GRATE | | |
0320 2417-5895015 2.000 EACH | 1200.00000 2400.00| 1200.00000 2400.00| 1000.00000 2000.00
BEVELED PIPE AND GUARD, 15 INCH | | |
0330 2502-8212204 20.000 LF | 41.00000 820.00] 41.00000 820.00] 3.00000 60.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0340 2502-8220196 2.000 EACH | 390.00000 780.00| 390.00000 780.00| 200.00000 400.00
| | |

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 01-0802-198 Primary County: ADAIR
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CO040 | ( 2 ) CH320 | ( 3 ) GO020
| COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0350 2505-4008120 196.000 LF | 5.50000 1078.00| 4.00000 784.00| 3.00000 588.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0360 2505-4008300 312.500 LF | 14.00000 4375.00] 14.00000 4375.00] 14.00000 4375.00
STEEL BEAM GUARDRAIL | | |
0370 2505-4008400 3.000 EACH | 1525.00000 4575.00] 1525.00000 4575.00] 1525.00000 4575.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0380 2505-4021010 3.000 EACH | 175.00000 525.00] 175.00000 525.00] 175.00000 525.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0390 2505-4021700 3.000 EACH | 2000.00000 6000.00 | 2000.00000 6000.00 | 2000.00000 6000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0400 2510-6745850 2106.600 SY | 11.45000 24120.57] 5.50000 11586.30| 10.00000 21066.00
REMOVAL OF PAVEMENT | | |
0410 2518-0470005 1.000 EACH | 3300.00000 3300.00] 3400.00000 3400.00] 3400.00000 3400.00
CROSSOVER BARRICADE | | |
0420 2518-6765001 1.000 EACH | 2500.00000 2500.00] 750.00000 750.00] 750.00000 750.00
REMOVE AND REINSTALL CROSSOVER | | |
BARRICADES | | |
0430 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | |
0440 2519-3500096 407.600 LF | 9.00000 3668.40| 10.00000 4076.00] 10.00000 4076.00
DEER FENCE, 96 IN. | | |
0450 2519-3600221 17.000 EACH | 175.00000 2975.00] 200.00000 3400.00] 200.00000 3400.00
DEER FENCE BRACE PANELS | | |
0460 2519-4200030 40.000 LF | 16.00000 640.00| 15.00000 600.00| 15.00000 600.00
REMOVAL AND REINSTALLATION OF FENCE, | |
DEER | | |
0470 2519-4200130 368.000 LF | 4.00000 1472.00] 4.00000 1472.00] 4.00000 1472.00
REMOVAL OF FENCE, DEER | | |
0480 2524-6765015 2.000 EACH | 125.00000 250.00 | 125.00000 250.00| 15.00000 30.00
REMOVE AND REINSTALL DELINEATOR POSTS | | |
0490 2527-9263005 228.000 EACH | 2.75000 627.00| 2.15000 490.20| 2.15000 490.20
RAISED PAVEMENT MARKERS | | |
0500 2527-9263109 153.550 STA | 23.00000 3531.65] 29.48000 4526.65] 29.48000 4526.65
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0510 2527-9263130 269.290 STA | 95.00000 25582 .55] 91.00000 24505.39] 91.00000 24505.39
REMOVABLE TAPE MARKINGS | | |
0520 2527-9263137 8.000 EACH | 100.00000 800.00] 55.00000 440.00] 55.00000 440.00
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 01-0802-198 Primary County: ADAIR
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CO040 | ( 2 ) CH320 | ( 3 ) GO020
| COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i et T e atatt
0530 2527-9263180 153.810 STA | 15.00000 2307.15] 21.29000 3274.61| 21.29000 3274.61
PAVEMENT MARKINGS REMOVED | | |
0540 2527-9263190 8.000 EACH | 75.00000 600.00| 55.00000 440.00] 55.00000 440.00
SYMBOLS AND LEGENDS REMOVED | | |
0550 2528-4983200 1.000 CDAY | 1150.00000 1150.00] 925.00000 925.00] 925.00000 925.00
MONITORING WITH INCIDENT RESPONSE | | |
0560 2528-8400048 350.000 LF | 23.49000 8221.50] 12.00000 4200.00] 25.00000 8750.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0570 2528-8400055 2.000 EACH | 2700.00000 5400.00] 2000.00000 4000.00] 2000.00000 4000.00
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION \ \ \
0580 2528-8400157 4.000 EACH | 3500.00000 14000.00 | 3750.00000 15000.00 | 3750.00000 15000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0590 2528-8445110 LUMP | 28000.00000 28000.00| 18490.00000 18490.00 | 25000.00000 25000.00
TRAFFIC CONTROL | |
0600 2551-0000110 2.000 EACH | 1650.00000 3300.00] 1200.00000 2400.00] 1200.00000 2400.00
TEMP CRASH CUSHION | | \
0610 2551-0000130 2.000 EACH | 11500.00000 23000.00] 10750.00000 21500.00] 11515.00000 23030.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0620 2601-2634100 0.580 ACRE | 700.00000 406.00] 700.00000 406.00] 700.00000 406.00
MULCHING | | |
0630 2601-2636043 0.580 ACRE | 3002.00000 1741.16]| 3002.00000 1741.16]| 3002.00000 1741.16
SEEDING AND FERTILIZING (RURAL) | | |
0640 2602-0000020 1230.000 LF | 1.90000 2337.00] 1.90000 2337.00] 1.90000 2337.00
SILT FENCE | | |
0650 2602-0000060 1230.000 LF | 0.30000 369.00] 0.30000 369.00] 0.30000 369.00
REMOVAL OF SILT FENCE | | |
0660 2602-0000090 1230.000 LF | 0.20000 246.00 | 1.00000 1230.00] 0.50000 615.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 498,706.34 | $ 494,792.56| $ 515,523.91
—————————————————————————————————————————— R ettt et Rttt
SECTION 0003 ALTERNATE 'AA' OPTION 1: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0670 2122-5190007 715.700 SY | 45.00000 32206.50| | 50.00000 35785.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0680 2548-0000200 3.760 STA | 500.00000 1880.00] | 1100.00000 4136.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | S 34,086.50| S | $ 39,921.00
—————————————————————————————————————————— Rt e et e it et
SECTION 0004  ALTERNATE 'AA' OPTION 2: HMA SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN



Bid Order: 001

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 01-0802-198

Run Date: 02/21/11
Page: 001 o6

Primary County: ADAIR

Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CO0040 | ( 2 ) CH320 | ( 3 ) G0020
| COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0690 2122-5500080 715.700 SY | | 40.00000 28628.00|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0700 2548-0000100 3.760 STA | | 1100.00000 4136.00 |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0710 2548-0000110 4.070 GAL | | 150.00000 610.50]
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \

SECTION TOTALS | $ | $ 33,374.50] $
—————————————————————————————————————————— e
SECTION 0005 NON-PARTICIPATING

\ \ \
0720 2555-0000010 LUMP | 387.74000 387.74] 1000.00000 1000.00 | 1000.00000 1000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |

SECTION TOTALS | $ 387.74] $ 1,000.00] $ 1,000.00
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 1,640,110.28] $ 1,715,621.81| $ 2,022,291.75

COST PLUS TIME TOTALS | $ 1,910,110.28] $ 1,985,621.81 | $ 2,292,291.75




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 12-6955-603 Primary County: BUTLER
Letting Date: 110119 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to MINNOWA CONSTR., INC.
Contract Period: 130 WORK DAYS Late Start Date: 04/04/11

Project: BRM-6955(603)--8N-12
Work Type: RECONSTRUCTION - BRIDGE DECK REPLACEMENT
County: BUTLER Prj Awd Amt: $1,744,184.87
Route: CHERRY STREET
Location: OVER SHELL ROCK RIVER IN CITY OF SHELL ROCK

MINNOWA CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI900 MINNOWA CONSTRUCTION, INC. $ 1,744,184.87 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 1,984,632.28 113.78 %
3 PE320 PETERSON CONTRACTORS INC. $ 2,009,271.96 115.19 %
4  CR120 CRAMER AND ASSOC., INC. $ 2,112,307.96 121.10 %
5 DU122 DUININCK, INC. $ 2,220,262.05 127.29 %
6 10081 IOWA BRIDGE & CULVERT, L.C. $ 2,629,574.51 150.76 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 12-6955-603 Primary County: BUTLER
Letting Date: 01/19/11 10:00 A.M.
\ 1 ) MI90O0 | ( 2 ) TA060 | ( 3 ) PE320
|[MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— ettt sttt it
SECTION 0001 ITEMS FOR A 254'-0 X 32'-0 BRIDGE DECK REPLACEMENT
\ \ \
0010 2104-2710020 80.000 CY | 10.00000 800.00| 50.00000 4000.00| 25.00000 2000.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6750001 LUMP | 90000.00000 90000.00| 145000.00000 145000.00| 85000.00000 85000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 1903.000 cCY | 10.00000 19030.00] 50.00000 95150.00] 45.00000 85635.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 808.300 CY | 500.00000 404150.00] 650.00000 525395.00| 650.00000 525395.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7302000 598.300 SY | 33.10000 19803.73] 24.50000 14658.35] 26.31000 15741.27
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0060 2404-7775000 9379.000 LB | 0.90000 8441.10| 1.00000 9379.00| 4.85000 45488.15
REINFORCING STEEL | | |
0070 2404-7775005 227582.000 LB | 0.90000 204823.80] 1.10000 250340.20] 0.78000 177513.96
REINFORCING STEEL, EPOXY COATED | | |
0080 2413-1200000 231.000 LF | 140.00000 32340.00] 110.00000 25410.00]| 150.00000 34650.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0090 2413-1200100 231.000 LF | 40.00000 9240.00| 25.00000 5775.00 | 35.00000 8085.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0100 2414-6424119 719.680 LF | 170.00000 122345.60| 165.00000 118747.20| 180.00000 129542.40
CONCRETE BARRIER RAILING, AESTHETIC | | |
0110 2414-6445100 687.710 LF | 92.50000 63613.18] 88.50000 60862.34 | 92.50000 63613.18
STRUCTURAL STEEL PEDESTRIAN HAND | | |
RAILING 1FT-10IN HEIGHT | | |
0120 2414-6445100 702.460 LF | 126.00000 88509.96| 125.20000 87947.99| 126.00000 88509.96
STRUCTURAL STEEL PEDESTRIAN HAND | | |
RAILING 4FT-6IN HEIGHT | | |
0130 2426-6772016 600.000 SF | 150.00000 90000.00 | 75.00000 45000.00] 185.00000 111000.00
CONCRETE REPAIR | | |
0140 2427-0686010 LUMP | 25000.00000 25000.00| 15000.00000 15000.00] 18500.00000 18500.00
BRIDGE CLEANING | | |
0150 2507-3250005 180.000 sY | 3.00000 540.00] 3.00000 540.00] 2.50000 450.00
ENGINEERING FABRIC | | |
0160 2507-6800061 127.000 TON | 45.00000 5715.00] 40.00000 5080.00] 32.50000 4127.50
REVETMENT, CLASS E | | |
0170 2523-0000100 3.000 EACH | 2400.00000 7200.00| 3000.00000 9000.00| 2400.00000 7200.00
LIGHTING POLES | |
0180 2523-0000200 320.000 LF | 21.00000 6720.00 | 21.00000 6720.00 | 21.00000 6720.00
| | |

ELECTRICAL CIRCUITS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 12-6955-603 Primary County: BUTLER
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MIS0O | ( 2 ) TA060 | ( 3 ) PE320
|MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2526-8285000 LUMP | 7000.00000 7000.00 | 15000.00000 15000.00| 11000.00000 11000.00
CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 6000.00000 6000.00] 5460.00000 5460.00 | 9270.00000 9270.00
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 205000.00000 205000.00] 120000.00000 120000.00] 182000.00000 182000.00
MOBILIZATION | | \
0220 2599-9999005 10.000 EACH | 800.00000 8000.00 | 1500.00000 15000.00 | 780.00000 7800.00
("EACH' ITEM) CASTING, SW-601 TYPE D, | |
FURNISH AND | | |
0230 2599-9999009 300.000 LF | 65.00000 19500.00 | 65.00000 19500.00 | 104.00000 31200.00
('"LINEAR FEET' ITEM) EPOXY CRACK | | |
INJECTION | | |
0240 2599-9999010 LUMP | 35000.00000 35000.00| 65000.00000 65000.00 | 99500.00000 99500.00
('"LUMP SUM' ITEM) VIBRATION MONITORING | | |
SECTION TOTALS | $ 1,478,772.37] $ 1,663,965.08] $ 1,749,941.42
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0250 2101-0850002 6.700 UNIT | 50.00000 335.00] 500.00000 3350.00] 95.00000 636.50
CLEARING AND GRUBBING | | |
0260 2102-2710070 528.000 CY | 6.00000 3168.00] 25.00000 13200.00] 15.00000 7920.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0270 2107-0875000 450.000 CY | 3.00000 1350.00| 25.00000 11250.00] 5.50000 2475.00
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0280 2213-6745500 12.200 STA | 500.00000 6100.00| 1000.00000 12200.00 | 250.00000 3050.00
REMOVAL OF CURB | |
0290 2301-0685550 546.200 SY | 170.00000 92854.00 | 180.00000 98316.00| 165.00000 90123.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0300 2301-1032080 1253.200 SY | 50.00000 62660.00 | 43.75000 54827.50| 40.50000 50754.60
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | \ \
0310 2315-8275025 13.000 TON | 40.00000 520.00| 60.00000 780.00 | 35.00000 455.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0320 2402-2720000 8.000 cCY | 50.00000 400.00] 25.00000 200.00 | 37.00000 296.00
EXCAVATION, CLASS 20 | | I
0330 2403-0100000 1.400 cCY | 700.00000 980.00| 400.00000 560.00| 1000.00000 1400.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 02/21/11
Page: 002 4

Bid Order: 002 Contract ID: 12-6955-603 Primary County: BUTLER
Letting Date: 01/19/11 10:00 A.M.
\ 1 ) MIS0O | ( 2 ) TA060 | ( 3 ) PE320
|MINNOWA CONSTR., INC | TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2404-7775000 20.000 LB | 5.00000 100.00] 12.00000 240.00 | 1.50000 30.00
REINFORCING STEEL | \ \
0350 2416-0100030 1.000 EACH | 1000.00000 1000.00| 1450.00000 1450.00 | 2750.00000 2750.00
APRONS, CONCRETE, 30 IN. DIA. | \ \
0360 2435-0250100 2.000 EACH | 3000.00000 6000.00] 3050.00000 6100.00] 3250.00000 6500.00
INTAKE, SW-501 | |
0370 2435-0250300 2.000 EACH | 4000.00000 8000.00 | 4350.00000 8700.00 | 4100.00000 8200.00
INTAKE, SW-503 | | |
0380 2435-0600010 1.000 EACH | 400.00000 400.00] 550.00000 550.00| 600.00000 600.00
MANHOLE ADJUSTMENT, MINOR | | |
0390 2503-0114215 72.000 LF | 50.00000 3600.00 | 70.00000 5040.00 | 57.50000 4140.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ \
(CLASS III), 15 IN. | | |
0400 2503-0114218 54.000 LF | 60.00000 3240.00]| 62.00000 3348.00 | 60.00000 3240.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0410 2503-0114224 10.000 LF | 80.00000 800.00] 101.00000 1010.00| 70.00000 700.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | \ \
0420 2503-0114230 68.000 LF | 90.00000 6120.00] 75.00000 5100.00 | 80.00000 5440.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0430 2503-0200036 257.000 LF | 15.00000 3855.00 | 15.00000 3855.00 | 23.50000 6039.50
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | \ \
0440 2510-6745850 2261.000 SY | 6.00000 13566.00 | 15.00000 33915.00]| 3.75000 8478.75
REMOVAL OF PAVEMENT | \ \
0450 2510-6750600 5.000 EACH | 750.00000 3750.00 | 500.00000 2500.00 | 1200.00000 6000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0460 2511-6745900 575.000 SY | 5.00000 2875.00] 15.00000 8625.00| 4.00000 2300.00
REMOVAL OF SIDEWALK | | |
0470 2511-7526004 278.000 SY | 32.00000 8896.00 | 32.50000 9035.00] 40.00000 11120.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0480 2511-7526006 17.800 SY | 50.00000 890.00| 54.00000 961.20] 45.00000 801.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0490 2511-7526008 169.900 SY | 60.00000 10194.00] 63.50000 10788.65] 50.00000 8495.00
| | |

SIDEWALK, P.C. CONCRETE, 8 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 12-6955-603 Primary County: BUTLER
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MI90O0 | ( 2 ) TA060 | ( 3 ) PE320
|[MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0500 2511-7528100 92.000 SF | 35.00000 3220.00] 29.00000 2668.00] 27.00000 2484.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0510 2512-1859000 36.000 LF | 25.00000 900.00| 34.00000 1224.00| 26.00000 936.00
CURB, SPECIAL, AS PER PLAN | | |
0520 2515-2475008 41.400 SY | 60.00000 2484.00| 51.75000 2142.45] 50.00000 2070.00
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0530 2515-6745600 93.000 SY | 7.00000 651.00] 25.00000 2325.00] 4.00000 372.00
REMOVAL OF PAVED DRIVEWAY | | |
0540 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 150.00000 600.00
SAFETY CLOSURE | |
0550 2527-9263109 19.620 STA | 100.00000 1962.00| 95.00000 1863.90| 121.20000 2377.94
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0560 2599-9999009 70.000 LF | 0.50000 35.00| 0.50000 35.00] 0.50000 35.00
('"LINEAR FEET' ITEM) CLEAN OUT OF | | |
FILTER SOCK | | |
0570 2599-9999009 70.000 LF | 3.00000 210.00] 3.00000 210.00] 8.50000 595.00
("LINEAR FEET' ITEM) FILTER SOCK | | |
0580 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0590 2601-2636044 0.200 ACRE | 800.00000 160.00]| 800.00000 160.00]| 9150.00000 1830.00
SEEDING AND FERTILIZING (URBAN) | | |
0600 2601-2639010 35.000 SOQ | 40.00000 1400.00| 40.00000 1400.00| 95.00000 3325.00
SODDING | | |
0610 2601-2642100 0.300 ACRE | 450.00000 135.00] 450.00000 135.00] 800.00000 240.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0620 2601-2643110 74.000 MGAL | 60.00000 4440.00| 60.00000 4440.00| 60.00000 4440.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0630 2601-2643300 20.000 EACH | 350.00000 7000.00 | 350.00000 7000.00 | 350.00000 7000.00
MOBILIZATION FOR WATERING | | |
0640 2602-0000020 75.000 LF | 4.50000 337.50] 4.50000 337.50] 8.50000 637.50
SILT FENCE | | |
0650 2602-0000090 75.000 LF | 1.00000 75.00| 1.00000 75.00| 1.25000 93.75
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 265,412.50| S 320,667.20| $ 259,330.54
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,744,184.87| S 1,984,632.28| S 2,009,271.96




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 6
Bid Order: 002 Contract ID: 12-6955-603 Primary County: BUTLER
Letting Date: 01/19/11 10:00 A.M.
4 ) CR120 5 ) DUl22 6 ) Io081

(
IOWA BRIDGE & CULVERT, L.C.

O —~

(
CRAMER AND ASSOC., INC. UININCK, INC.

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A 254'-0 X 32'-0 BRIDGE DECK REPLACEMENT
\ \ \
0010 2104-2710020 80.000 CY | 45.00000 3600.00] 10.30000 824.00] 30.00000 2400.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6750001 LUMP | 95000.00000 95000.00| 232650.00000 232650.00] 275000.00000 275000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 1903.000 cCy | 36.00000 68508.00 | 30.00000 57090.00 | 125.00000 237875.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 808.300 CY | 950.00000 767885.00 | 880.00000 711304.00| 850.00000 687055.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7302000 598.300 SY | 24.50000 14658.35| 32.00000 19145.60| 26.31000 15741.27
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0060 2404-7775000 9379.000 LB | 1.00000 9379.00| 1.10000 10316.90| 1.10000 10316.90
REINFORCING STEEL | | |
0070 2404-7775005 227582.000 LB | 0.83000 188893.06| 1.10000 250340.20] 1.05000 238961.10
REINFORCING STEEL, EPOXY COATED | | |
0080 2413-1200000 231.000 LF | 130.00000 30030.00] 135.00000 31185.00| 150.00000 34650.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0090 2413-1200100 231.000 LF | 36.00000 8316.00| 21.00000 4851.00] 30.00000 6930.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0100 2414-6424119 719.680 LF | 95.00000 68369.60| 85.00000 61172.80] 175.00000 125944.00
CONCRETE BARRIER RAILING, AESTHETIC | | |
0110 2414-6445100 687.710 LF | 88.50000 60862.34 | 95.00000 65332.45] 98.00000 67395.58
STRUCTURAL STEEL PEDESTRIAN HAND | | |
RAILING 1FT-10IN HEIGHT | | |
0120 2414-6445100 702.460 LF | 125.20000 87947.99| 135.00000 94832.10 | 135.10000 94902.35
STRUCTURAL STEEL PEDESTRIAN HAND | | |
RAILING 4FT-6IN HEIGHT | | \
0130 2426-6772016 600.000 SF | 150.00000 90000.00 | 160.00000 96000.00 | 155.00000 93000.00
CONCRETE REPAIR | | |
0140 2427-0686010 LUMP | 2789.00000 2789.00| 8500.00000 8500.00| 50000.00000 50000.00
BRIDGE CLEANING | | |
0150 2507-3250005 180.000 sY | 5.00000 900.00| 2.00000 360.00] 2.00000 360.00
ENGINEERING FABRIC | | |
0160 2507-6800061 127.000 TON | 60.00000 7620.00 | 33.00000 4191.00]| 40.00000 5080.00
REVETMENT, CLASS E | | |
0170 2523-0000100 3.000 EACH | 2400.00000 7200.00 | 2400.00000 7200.00 | 2400.00000 7200.00
LIGHTING POLES | |
0180 2523-0000200 320.000 LF | 21.00000 6720.00| 24.00000 7680.00| 21.00000 6720.00
| | |

ELECTRICAL CIRCUITS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 7
Bid Order: 002 Contract ID: 12-6955-603 Primary County: BUTLER
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) DU122 | ( 6 ) 10081
| CRAMER AND ASSOC., INC. | DUININCK, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2526-8285000 LUMP | 5800.00000 5800.00 | 5800.00000 5800.00 | 8138.82000 8138.82
CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 5460.00000 5460.00 | 5650.00000 5650.00 | 6860.16000 6860.16
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 245000.00000 245000.00] 171180.00000 171180.00] 255000.00000 255000.00
MOBILIZATION | | \
0220 2599-9999005 10.000 EACH | 1300.00000 13000.00]| 800.00000 8000.00 | 1000.00000 10000.00
("EACH' ITEM) CASTING, SW-601 TYPE D, | |
FURNISH AND | | |
0230 2599-9999009 300.000 LF | 85.00000 25500.00| 90.00000 27000.00| 69.58000 20874.00
('"LINEAR FEET' ITEM) EPOXY CRACK | | |
INJECTION | | |
0240 2599-9999010 LUMP | 32000.00000 32000.00] 52000.00000 52000.00 | 56000.00000 56000.00
('"LUMP SUM' ITEM) VIBRATION MONITORING | | |
SECTION TOTALS | $ 1,845,438.34] $ 1,932,605.05] $ 2,316,404.18
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0250 2101-0850002 6.700 UNIT | 150.00000 1005.00| 150.00000 1005.00| 180.00000 1206.00
CLEARING AND GRUBBING | | |
0260 2102-2710070 528.000 CY | 15.00000 7920.00 | 15.00000 7920.00 | 35.00000 18480.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0270 2107-0875000 450.000 CY | 5.00000 2250.00 | 15.00000 6750.00| 7.50000 3375.00
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0280 2213-6745500 12.200 STA | 600.00000 7320.00 | 210.00000 2562.00 | 1077.05000 13140.01
REMOVAL OF CURB | |
0290 2301-0685550 546.200 SY | 170.00000 92854.00 | 155.00000 84661.00| 180.00000 98316.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0300 2301-1032080 1253.200 SY | 43.10000 54012.92 | 66.00000 82711.20] 40.50000 50754.60
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | \ \
0310 2315-8275025 13.000 TON | 100.00000 1300.00] 30.10000 391.30] 69.00000 897.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0320 2402-2720000 8.000 cCY | 45.00000 360.00] 15.00000 120.00] 21.54000 172.32
EXCAVATION, CLASS 20 | | I
0330 2403-0100000 1.400 cCY | 525.00000 735.00] 2000.00000 2800.00 | 350.00000 490.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 8
Bid Order: 002 Contract ID: 12-6955-603 Primary County: BUTLER
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) DU122 | ( 6 ) 10081
| CRAMER AND ASSOC., INC. | DUININCK, INC. | IOWA BRIDGE & CULVERT, L.C.

LINE NO / ITEM CODE / ALT | \ \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it

0340 2404-7775000 20.000 LB | 10.00000 200.00| 16.00000 320.00] 2.00000 40.00
REINFORCING STEEL | \ \

0350 2416-0100030 1.000 EACH | 700.00000 700.00] 2500.00000 2500.00 | 3500.00000 3500.00
APRONS, CONCRETE, 30 IN. DIA. | \ \

0360 2435-0250100 2.000 EACH | 2750.00000 5500.00 | 2800.00000 5600.00 | 4100.00000 8200.00
INTAKE, SW-501 | |

0370 2435-0250300 2.000 EACH | 3750.00000 7500.00 | 4000.00000 8000.00 | 4250.00000 8500.00
INTAKE, SW-503 | | |

0380 2435-0600010 1.000 EACH | 2200.00000 2200.00 | 835.00000 835.00] 950.00000 950.00
MANHOLE ADJUSTMENT, MINOR | | |

0390 2503-0114215 72.000 LF | 75.00000 5400.00 | 63.00000 4536.00 | 148.00000 10656.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ \
(CLASS III), 15 IN. | | |

0400 2503-0114218 54.000 LF | 55.00000 2970.00 | 68.00000 3672.00 | 92.00000 4968.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |

0410 2503-0114224 10.000 LF | 135.00000 1350.00| 80.00000 800.00| 220.00000 2200.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | \ \

0420 2503-0114230 68.000 LF | 90.00000 6120.00] 105.00000 7140.00 | 145.00000 9860.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |

0430 2503-0200036 257.000 LF | 11.50000 2955.50 | 10.00000 2570.00 | 27.00000 6939.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | \ \

0440 2510-6745850 2261.000 SY | 9.00000 20349.00| 4.75000 10739.75] 7.00000 15827.00
REMOVAL OF PAVEMENT | \ |

0450 2510-6750600 5.000 EACH | 400.00000 2000.00 | 350.00000 1750.00 | 500.00000 2500.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | |

0460 2511-6745900 575.000 SY | 5.00000 2875.00] 6.25000 3593.75] 13.00000 7475.00
REMOVAL OF SIDEWALK | | |

0470 2511-7526004 278.000 SY | 36.00000 10008.00] 41.00000 11398.00] 40.00000 11120.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |

0480 2511-7526006 17.800 SY | 40.00000 712.00| 50.00000 890.00 | 45.00000 801.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |

0490 2511-7526008 169.900 SY | 42.00000 7135.80 | 60.00000 10194.00| 50.00000 8495.00
SIDEWALK, P.C. CONCRETE, 8 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 9
Bid Order: 002 Contract ID: 12-6955-603 Primary County: BUTLER
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) DUl22 | ( 6 ) I0081
| CRAMER AND ASSOC., INC. | DUININCK, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0500 2511-7528100 92.000 SF | 22.50000 2070.00| 35.00000 3220.00] 27.00000 2484.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0510 2512-1859000 36.000 LF | 15.00000 540.00] 22.00000 792.00] 26.00000 936.00
CURB, SPECIAL, AS PER PLAN | | |
0520 2515-2475008 41.400 SY | 40.00000 1656.00| 65.00000 2691.00] 50.00000 2070.00
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0530 2515-6745600 93.000 SY | 5.00000 465.00] 8.50000 790.50] 24.00000 2232.00
REMOVAL OF PAVED DRIVEWAY | | |
0540 2518-6910000 4.000 EACH | 100.00000 400.00] 150.00000 600.00| 100.00000 400.00
SAFETY CLOSURE | |
0550 2527-9263109 19.620 STA | 95.00000 1863.90| 100.00000 1962.00| 95.00000 1863.90
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0560 2599-9999009 70.000 LF | 0.50000 35.00| 0.50000 35.00]| 2.00000 140.00
('"LINEAR FEET' ITEM) CLEAN OUT OF | | |
FILTER SOCK | | |
0570 2599-9999009 70.000 LF | 3.00000 210.00] 3.00000 210.00] 3.00000 210.00
("LINEAR FEET' ITEM) FILTER SOCK | | |
0580 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0590 2601-2636044 0.200 ACRE | 800.00000 160.00]| 800.00000 160.00]| 800.00000 160.00
SEEDING AND FERTILIZING (URBAN) | | |
0600 2601-2639010 35.000 SOQ | 40.00000 1400.00| 40.00000 1400.00| 40.00000 1400.00
SODDING | | |
0610 2601-2642100 0.300 ACRE | 450.00000 135.00] 450.00000 135.00] 450.00000 135.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0620 2601-2643110 74.000 MGAL | 60.00000 4440.00| 60.00000 4440.00| 60.00000 4440.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0630 2601-2643300 20.000 EACH | 350.00000 7000.00 | 350.00000 7000.00 | 350.00000 7000.00
MOBILIZATION FOR WATERING | | |
0640 2602-0000020 75.000 LF | 4.50000 337.50] 4.50000 337.50] 4.50000 337.50
SILT FENCE | | |
0650 2602-0000090 75.000 LF | 1.00000 75.00| 1.00000 75.00| 2.00000 150.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 266,869.62| S 287,657.00| $ 313,170.33
—————————————————————————————————————————— e
CONTRACT TOTALS | S 2,112,307.96]| $ 2,220,262.05| S 2,629,574.51




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Bid Order: 003
Letting Date: 110119 10:00 A.M.

Contract ID:

Letting Status: AWARD RECOMMENDED to COHRON, A.M. & SON,

Contract Period: By Individual Site Numbers

Project: ISSN-080-2(194) 69--1T-15
Work Type: BRIDGE REPLACEMENT - PPCB
County: CASS
Route: I-80
Location: I-80 EASTBOUND OVER CROOKED CREEK
1.6 MILES WEST OF JCT. IA 1438

Prj Awd Amt: $1,063,616.30

INC.

15-0802-219

Project:
Work Type:

Primary County:
No Established DBE Goal

County: CASS
Route: I-80

ISSN-080-2(219)69--1T-15
BRIDGE REPLACEMENT - PPCB

CASS

Run Date: 02/21/11
Page: 003 1

Prj Awd Amt: $1,090,721.27

RANK VENDOR NO./NAME
1 C0040 A.M. COHRON & SON, INC.
2 CH320 CHRISTENSEN BROS., INC.

3 GO020 GODBERSEN-SMITH CONSTRUCTION CO.

& SUBSID.

Location: I-80 WESTBOUND OVER CROOKED CREEK
1.6 MILES WEST OF JCT. IA 148
PLUS ITEM TOTAL % OVER
TIME BID BID LOW BID
$ 2,154,337.57 $ 2,694,337.57 100.00 %
$ 2,432,518.05 $ 2,972,518.05 110.32 %
S 2,746,652.46 $ 3,286,652.46 121.98 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 15-0802-219 Primary County: CASS
Letting Date: 01/19/11 10:00 A.M.
1 ) Co040 2 ) CH320 3 ) GO020

a—~
Q —~

(
COHRON, A.M. & SON, INC. HRISTENSEN BROS., INC. ODBERSEN-SMITH CONSTRUCTION

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 DESIGN NO. 111; A 199'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BRIDGE ISSN-080-2(194)69--IT-1
\ \ \
0010 2104-2710020 2318.000 CY | 7.29000 16898.22| 7.50000 17385.00| 4.00000 9272.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 60000.00000 60000.00 | 75000.00000 75000.00] 125000.00000 125000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2401-6750001 LUMP | 2500.00000 2500.00] 10000.00000 10000.00| 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0040 2402-2720000 192.000 CY | 15.00000 2880.00] 25.00000 4800.00] 35.00000 6720.00
EXCAVATION, CLASS 20 | | |
0050 2403-0100010 401.200 cCY | 401.85000 161222.22| 380.00000 152456.00] 525.00000 210630.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 7170.000 LB | 0.77000 5520.90] 0.80000 5736.00] 0.88000 6309.60
REINFORCING STEEL | | |
0070 2404-7775005 97068.000 LB | 0.82000 79595.76 | 0.85000 82507.80 | 0.93000 90273.24
REINFORCING STEEL, EPOXY COATED | | |
0080 2407-0562850 10.000 EACH | 8500.00000 85000.00 | 8000.00000 80000.00] 8500.00000 85000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB50 | | |
0090 2407-0562895 5.000 EACH | 20836.98000 104184.90| 17000.00000 85000.00| 17500.00000 87500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB95 | |
0100 2408-7800000 5589.000 LB | 2.43000 13581.27| 4.00000 22356.00] 4.00000 22356.00
STRUCTURAL STEEL | | |
0110 2414-6424038 432.900 LF | 62.88000 27220.75] 65.00000 28138.50] 65.00000 28138.50
CONCRETE BARRIER RAIL, 3'-8" | | |
0120 2501-0201057 980.000 LF | 36.00000 35280.00 | 44.00000 43120.00| 45.00000 44100.00
PILES, STEEL, HP 10 X 57 | | |
0130 2501-0201473 1820.000 LF | 46.00000 83720.00 | 52.00000 94640.00 | 54.00000 98280.00
PILES, STEEL, HP 14 X 73 | | |
0140 2501-5478073 488.000 LF | 62.26000 30382.88| 130.00000 63440.00 | 65.00000 31720.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 14 X 73 (P10L TYPE 3) | | \
0150 2501-6335010 140.000 LF | 29.64000 4149.60| 50.00000 7000.00 | 26.00000 3640.00
PREBORED HOLES | |
0160 2507-3250005 2070.000 SY | 1.63000 3374.10] 2.50000 5175.00] 3.00000 6210.00
ENGINEERING FABRIC | | |
0170 2507-6800061 1775.000 TON | 49.47000 87809.25| 55.00000 97625.00 | 52.00000 92300.00
REVETMENT, CLASS E | | |
0180 2526-8285000 LUMP | 5200.00000 5200.00] 6500.00000 6500.00| 7000.00000 7000.00
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 15-0802-219 Primary County: CASS
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) Co040 | ( 2 ) CH320 | ( 3 ) GO020
| COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2533-4980005 LUMP | 86600.00000 86600.00| 120000.00000 120000.00] 200000.00000 200000.00
MOBILIZATION | |
SECTION TOTALS | $ 895,119.85] $ 1,000,879.30] $ 1,159,449.34
—————————————————————————————————————————— it sttt it
SECTION 0002 ROADWAY ITEMS ISSN-080-02(194)69--IT-15
\ \ \
0200 2102-2710070 472.000 CY | 8.52000 4021.44| 20.00000 9440.00] 12.00000 5664.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2115-0100000 124.000 CY | 57.26000 7100.24 | 85.00000 10540.00] 54.00000 6696.00
MODIFIED SUBBASE | | |
0220 2122-5190501 59.600 SY | 125.00000 7450.00 | 125.00000 7450.00 | 62.00000 3695.20
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0230 2301-0690200 533.500 SY | 148.00000 78958.00| 175.00000 93362.50] 155.00000 82692.50
BRIDGE APPROACH, RK-20 | | |
0240 2301-6911722 LUMP | 800.00000 800.00] 100.00000 100.00] 400.00000 400.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0250 2401-6750001 LUMP | 1115.20000 1115.20]| 10000.00000 10000.00] 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0260 2412-0000100 1314.200 SY | 3.09000 4060.88| 2.50000 3285.50] 3.00000 3942.60
LONGITUDINAL GROOVING IN CONCRETE | |
0270 2505-4008120 184.000 LF | 2.89000 531.76]| 3.50000 644.00 | 5.00000 920.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0280 2505-4008300 234.500 LF | 16.00000 3752.00] 16.00000 3752.00] 22.35000 5241.08
STEEL BEAM GUARDRAIL | | |
0290 2505-4008400 2.000 EACH | 1650.00000 3300.00] 1650.00000 3300.00] 1450.00000 2900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 2.000 EACH | 165.00000 330.00] 165.00000 330.00] 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021700 2.000 EACH | 1650.00000 3300.00] 1650.00000 3300.00] 1850.00000 3700.00
STEEL BEAM GUARDRATL END TERMINAL | |
0320 2510-6745850 1003.000 sSY | 4.20000 4212.60] 15.00000 15045.00] 10.00000 10030.00
REMOVAL OF PAVEMENT | | |
0330 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 175.00000 350.00
SAFETY CLOSURE | | |
0340 2519-3280000 120.000 LF | 7.00000 840.00] 7.00000 840.00] 7.40000 888.00
| | |

FENCE, FIELD



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 15-0802-219 Primary County: CASS
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) Co040 | ( 2 ) CH320 | ( 3 ) GO020
| COHRON, A.M. & SON, INC. |CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2519-3300400 4.000 EACH | 150.00000 600.00| 150.00000 600.00| 160.00000 640.00
FIELD FENCE BRACE PANELS | | |
0360 2519-4200140 154.000 LF | 6.00000 924.00] 6.00000 924.00] 2.00000 308.00
REMOVAL OF FENCE, FIELD | | |
0370 2524-6765015 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 200.00000 400.00
REMOVE AND REINSTALL DELINEATOR POSTS | | |
0380 2527-9263109 8.100 STA | 160.00000 1296.00| 160.00000 1296.00| 160.00000 1296.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0390 2528-8445110 LUMP | 1100.00000 1100.00| 1100.00000 1100.00| 5500.00000 5500.00
TRAFFIC CONTROL | | |
0400 2555-0000010 LUMP | 350.00000 350.00] 2000.00000 2000.00| 1900.00000 1900.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0410 2601-2634100 0.410 ACRE | 700.00000 287.00]| 700.00000 287.00] 700.00000 287.00
MULCHING | | |
0420 2601-2636043 0.410 ACRE | 700.00000 287.00| 700.00000 287.00| 1200.00000 492.00
SEEDING AND FERTILIZING (RURAL) | | |
0430 2602-0000020 1025.000 LF | 1.95000 1998.75| 2.00000 2050.00| 2.25000 2306.25
SILT FENCE | | |
0440 2602-0000030 20.000 LF | 5.00000 100.00] 5.00000 100.00] 2.25000 45.00
SILT FENCE FOR DITCH CHECKS | | |
0450 2602-0000060 1025.000 LF | 0.50000 512.50] 0.50000 512.50] 0.25000 256.25
REMOVAL OF SILT FENCE | | |
0460 2602-0000070 20.000 LF | 1.00000 20.00| 1.00000 20.00| 0.25000 5.00
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
0470 2602-0000090 1025.000 LF | 0.50000 512.50] 0.50000 512.50] 0.50000 512.50
CLEAN-OUT OF SILT FENCE | | |
0480 2602-0000100 40.000 LF | 1.00000 40.00| 1.00000 40.00| 0.50000 20.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 128,399.87| $ 171,718.00| $ 146,687.38
—————————————————————————————————————————— e
SECTION 0003 ALTERNATE 'AA' OPTION 1: PCC SHOULDER ISSN-080-2(194) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0490 2122-5190007 743.000 sSY | 52.00000 38636.00| | 66.00000 49038.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | |
0500 2548-0000200 4.300 STA | 339.67000 1460.58]| | 325.00000 1397.50
MILLED SHOULDER RUMBLE STRIPS, PCC | |
SURFACE | | |
SECTION TOTALS | $ 40,096.58| $ | $ 50,435.50
—————————————————————————————————————————— e
SECTION 0004 ALTERNATE 'AA' OPTION 2: HMA SHOULDER ISSN-080-2(194) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 15-0802-219 Primary County: CASS
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CO0040 | ( 2 ) CH320 | ( 3 ) GO020
| COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0510 2122-5500080 743.000 SY | | 41.00000 30463.00]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0520 2548-0000100 4.300 STA | | 300.00000 1290.00]
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0530 2548-0000110 4.650 GAL | | 130.00000 604.50|
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | $ | $ 32,357.50] $
—————————————————————————————————————————— o
SECTION 0005 DESIGN NO. 211; A 199'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE ISSN-080-2(219)69--IT-1
\ \ \
0540 2104-2710020 2112.000 cCY | 7.14000 15079.68| 5.00000 10560.00| 5.00000 10560.00
EXCAVATION, CLASS 10, CHANNEL | | |
0550 2401-6745625 LUMP | 60000.00000 60000.00] 75000.00000 75000.00 | 125000.00000 125000.00
REMOVAL OF EXISTING BRIDGE | | |
0560 2401-6750001 LUMP | 2500.00000 2500.00] 10000.00000 10000.00| 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0570 2402-2720000 192.000 CY | 15.00000 2880.00] 25.00000 4800.00] 35.00000 6720.00
EXCAVATION, CLASS 20 | | |
0580 2403-0100010 401.200 CY | 401.18000 160953.42| 400.00000 160480.00| 525.00000 210630.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0590 2404-7775000 7170.000 LB | 0.77000 5520.90] 0.80000 5736.00] 0.88000 6309.60
REINFORCING STEEL | | |
0600 2404-7775005 97068.000 LB | 0.80000 77654.40 | 0.85000 82507.80| 0.93000 90273.24
REINFORCING STEEL, EPOXY COATED | | |
0610 2407-0562850 10.000 EACH | 8499.86000 84998.60| 8000.00000 80000.00| 8500.00000 85000.00
BEAMS, PRETENSIONED PRESTRESSED \ \ \
CONCRETE, BTB50 | |
0620 2407-0562895 5.000 EACH | 20836.98000 104184.90| 17000.00000 85000.00 | 17500.00000 87500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB95 | |
0630 2408-7800000 5589.000 LB | 2.43000 13581.27] 4.00000 22356.00] 4.00000 22356.00
STRUCTURAL STEEL | |
0640 2414-6424038 432.900 LF | 62.88000 27220.75] 65.00000 28138.50] 65.00000 28138.50
CONCRETE BARRIER RAIL, 3'-8" | | |
0650 2501-0201057 980.000 LF | 36.00000 35280.00] 44.00000 43120.00] 45.00000 44100.00
PILES, STEEL, HP 10 X 57 | | |
0660 2501-0201473 1820.000 LF | 46.00000 83720.00| 52.00000 94640.00 | 54.00000 98280.00
| | |

PILES, STEEL, HP 14 X 73



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 6
Bid Order: 003 Contract ID: 15-0802-219 Primary County: CASS
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) Co040 | ( 2 ) CH320 | ( 3 ) GO020
| COHRON, A.M. & SON, INC. |CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0670 2501-5478073 488.000 LF | 62.26000 30382.88| 130.00000 63440.00| 65.00000 31720.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P10OL TYPE 3) | | |
0680 2501-6335010 140.000 LF | 29.64000 4149.60| 50.00000 7000.00 | 26.00000 3640.00
PREBORED HOLES | |
0690 2507-3250005 2265.000 SY | 1.63000 3691.95] 2.50000 5662.50] 3.00000 6795.00
ENGINEERING FABRIC | | |
0700 2507-6800061 1940.000 TON | 49.47000 95971.80] 55.00000 106700.00| 52.00000 100880.00
REVETMENT, CLASS E | | |
0710 2526-8285000 LUMP | 5200.00000 5200.00| 7000.00000 7000.00| 7000.00000 7000.00
CONSTRUCTION SURVEY | | |
0720 2533-4980005 LUMP | 86600.00000 86600.00| 120000.00000 120000.00| 200000.00000 200000.00
MOBILIZATION | |
SECTION TOTALS | $ 899,570.15| $ 1,012,140.80] $ 1,169,902.34
—————————————————————————————————————————— e
SECTION 0006 ROADWAY ITEMS ISSN-080-02(219)69--IT-15
\ \ \
0730 2102-2710070 451.000 CY | 8.52000 3842.52 20.00000 9020.00] 12.00000 5412.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0740 2115-0100000 193.000 cCY | 51.48000 9935.64 | 85.00000 16405.00] 54.00000 10422.00
MODIFIED SUBBASE | | |
0750 2122-5190501 13.300 sY | 125.00000 1662.50| 125.00000 1662.50| 62.00000 824.60
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | \
0760 2301-0690200 535.000 SY | 148.00000 79180.00] 175.00000 93625.00| 155.00000 82925.00
BRIDGE APPROACH, RK-20 | | |
0770 2301-6911722 LUMP | 665.16000 665.16]| 100.00000 100.00] 400.00000 400.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0780 2412-0000100 1347.900 SY | 3.05000 4111.10] 2.50000 3369.75] 3.00000 4043.70
LONGITUDINAL GROOVING IN CONCRETE | |
0790 2502-8212204 17.000 LF | 12.89000 219.13] 35.00000 595.00] 15.00000 255.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0800 2502-8220196 3.000 EACH | 373.06000 1119.18]| 100.00000 300.00] 150.00000 450.00
SUBDRAIN OUTLET, RF-19E | | |
0810 2505-4008120 489.000 LF | 3.01000 1471.89| 3.50000 1711.50] 5.00000 2445.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0820 2505-4008300 200.000 LF | 15.00000 3000.00] 15.00000 3000.00] 22.35000 4470.00
| |

STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 7
Bid Order: 003 Contract ID: 15-0802-219 Primary County: CASS
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) Co040 | ( 2 ) CH320 | ( 3 ) GO020
| COHRON, A.M. & SON, INC. |CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0830 2505-4008400 3.000 EACH | 1650.00000 4950.00| 1650.00000 4950.00| 1450.00000 4350.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0840 2505-4021010 3.000 EACH | 165.00000 495.00| 165.00000 495.00] 300.00000 900.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0850 2505-4021700 3.000 EACH | 1650.00000 4950.00| 1650.00000 4950.00| 1850.00000 5550.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0860 2510-6745850 899.700 sSY | 4.35000 3913.70] 15.00000 13495.50] 10.00000 8997.00
REMOVAL OF PAVEMENT | | |
0870 2518-6910000 2.000 EACH | 100.00000 200.00]| 100.00000 200.00] 175.00000 350.00
SAFETY CLOSURE | |
0880 2519-3280000 704.000 LF | 4.50000 3168.00] 4.50000 3168.00] 7.40000 5209.60
FENCE, FIELD | | |
0890 2519-3300400 20.000 EACH | 135.00000 2700.00| 135.00000 2700.00 | 160.00000 3200.00
FIELD FENCE BRACE PANELS | | |
0900 2519-4200140 319.000 LF | 3.50000 1116.50]| 3.50000 1116.50]| 2.00000 638.00
REMOVAL OF FENCE, FIELD | | \
0910 2524-6765015 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 200.00000 400.00
REMOVE AND REINSTALL DELINEATOR POSTS | | |
0920 2527-9263109 7.990 STA | 160.00000 1278.40| 160.00000 1278.40| 160.00000 1278.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0930 2528-8400048 200.000 LF | 20.50000 4100.00] 12.00000 2400.00| 20.50000 4100.00
TEMPORARY BARRTIER RATL, CONCRETE | |
0935 2528-8400055 2.000 EACH | 2700.00000 5400.00| 2700.00000 5400.00| 2700.00000 5400.00
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
0940 2528-8445110 LUMP | 1100.00000 1100.00| 1100.00000 1100.00| 5000.00000 5000.00
TRAFFIC CONTROL | |
0950 2551-0000110 1.000 EACH | 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
TEMP CRASH CUSHION | | |
0960 2551-0000130 1.000 EACH | 5000.00000 5000.00| 5000.00000 5000.00| 5000.00000 5000.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0970 2601-2634100 0.530 ACRE | 700.00000 371.00] 700.00000 371.00] 700.00000 371.00
MULCHING | | |
0980 2601-2636043 0.530 ACRE | 700.00000 371.00] 700.00000 371.00] 1200.00000 636.00
SEEDING AND FERTILIZING (RURAL) | | |
0990 2602-0000020 1156.000 LF | 1.95000 2254.20] 2.00000 2312.00] 2.25000 2601.00
SILT FENCE | | |
1000 2602-0000060 1156.000 LF | 0.50000 578.00| 0.50000 578.00| 0.25000 289.00
| | \

REMOVAL OF SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 8
Bid Order: 003 Contract ID: 15-0802-219 Primary County: CASS
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) C0040 | ( 2 ) CH320 | ( 3 ) G0020
| COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1010 2602-0000090 1156.000 LF | 0.50000 578.00] 0.50000 578.00| 0.50000 578.00
CLEAN-OUT OF SILT FENCE | | |

SECTION TOTALS | $ 150,130.92 $ 182,652.15]| $ 168,495.30
—————————————————————————————————————————— et et et it
SECTION 0007 ALTERNATE 'BB' OPTION 1: PCC SHOULDER ISSN-080-2(219) BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN

\ \ \
1020 2122-5190007 761.600 SY | 52.00000 39603.20]| | 66.00000 50265.60
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
1030 2548-0000200 4.360 STA | 325.00000 1417.00| \ 325.00000 1417.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | \

SECTION TOTALS | $ 41,020.20] $ | $ 51,682.60
—————————————————————————————————————————— o
SECTION 0008 ALTERNATE 'BB' OPTION 2: HMA SHOULDER ISSN-080-2(219) BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN

\ \ \

1040 2122-5500080 761.600 SY | | 40.50000 30844.80|

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |

8 IN. \ \ \

1050 2548-0000100 4.360 STA | | 300.00000 1308.00|
MILLED SHOULDER RUMBLE STRIPS, HMA | |

SURFACE | | |

1060 2548-0000110 4.750 GAL | | 130.00000 617.50]

ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |

SECTION TOTALS | $ | $ 32,770.30] $
—————————————————————————————————————————— e e

CONTRACT TOTALS | $ 2,154,337.57| $ 2,432,518.05| $ 2,746,652.46

COST PLUS TIME TOTALS | $ 2,694,337.57] $ 2,972,518.05 | $ 3,286,652.46




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 110119 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 40 WORK DAYS Late Start Date: 04/04/11

Project: BRS-C016(79)--60-16
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: CEDAR Prj Awd Amt: $445,784.66
Route: Y14 (HOOVER HIGHWAY)
Location: OVER LIZARD CREEK, APPROX. 650 FT. SOUTH OF
THE CENTER OF SECTION 16-81-1W IN
SPRINGFIELD TOWNSHIP.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 445,784.66 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 453,915.35 101.82 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 469,386.91 105.29 %
4 MIS00 MINNOWA CONSTRUCTION, INC. $ 503,091.32 112.85 %
5 MO480 MOYNA, C.J. & SONS, INC. $ 515,818.06 115.71 %
6 TA060 TAYLOR CONSTRUCTION, INC. $ 516,770.79 115.92 %
7 RIO037 RICKLEFS EXCAVATING, LTD. $ 517,954.06 116.18 %
8 I0081 IOWA BRIDGE & CULVERT, L.C. $ 530,774.52 119.06 %
9 TS020 TSCHIGGFRIE EXCAVATING CO. $ 565,725.30 126.90 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) PE320 | ( 3 ) RE300
| SCHROEDER, JIM CONSTRUCTION, |PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 10' X 10' X 96' PRECAST RCB CULVERT
\ \ \
0010 2101-0850001 0.182 ACRE | 9000.00000 1638.00| 10100.00000 1838.20| 26000.00000 4732.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 54.800 UNIT | 25.00000 1370.00| 11.00000 602.80| 40.00000 2192.00
CLEARING AND GRUBBING | | |
0030 2102-2710070 8350.920 CY | 2.00000 16701.84| 3.45000 28810.67| 2.65000 22129.94
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2713070 222.220 CY | 6.00000 1333.32]| 3.45000 766.66| 3.00000 666.66
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0050 2104-2710020 680.250 CY | 3.00000 2040.75] 3.45000 2346.86] 4.75000 3231.19
EXCAVATION, CLASS 10, CHANNEL | | |
0060 2107-3825025 24.440 CY | 38.50000 940.94 | 35.50000 867.62| 53.00000 1295.32
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0070 2110-3825010 119.000 TON | 22.00000 2618.00| 17.25000 2052.75] 28.50000 3391.50
GRANULAR MATERIAL | | |
0080 2115-0100000 430.500 CY | 35.60000 15325.80| 33.00000 14206.50| 34.50000 14852.25
MODIFIED SUBBASE | | |
0090 2121-7425020 761.700 TON | 21.75000 16566.98| 21.75000 16566.98| 18.00000 13710.60
GRANULAR SHOULDERS, TYPE B | | I
0100 2303-0031500 409.120 TON | 55.00000 22501.60]| 55.00000 22501.60| 55.00000 22501.60
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0110 2303-0032500 400.960 TON | 56.95000 22834.67| 56.95000 22834.67| 56.95000 22834.67
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0033500 394.270 TON | 57.45000 22650.81 | 57.45000 22650.81 | 57.45000 22650.81
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0130 2303-0246422 72.260 TON | 515.00000 37213.90| 515.00000 37213.90| 515.00000 37213.90
ASPHALT BINDER, PG 64-22 | | |
0140 2315-8275025 45.000 TON | 21.75000 978.75] 21.75000 978.75] 18.00000 810.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0150 2401-6745625 LUMP | 8000.00000 8000.00| 4400.00000 4400.00| 6000.00000 6000.00
REMOVAL OF EXISTING BRIDGE | | |
0160 2402-2720000 989.670 CY | 15.00000 14845.05| 3.65000 3612.30] 7.45000 7373.04
| | |

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) sC320 | ( 2 ) PE320 | ( 3 ) RE300
| SCHROEDER, JIM CONSTRUCTION, |PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2402-2723000 10.630 CY | 25.00000 265.75| 24.00000 255.12| 7.45000 79.19
EXCAVATION, CLASS 23 | \ \
0180 2415-2111010 96.000 LF | 1040.00000 99840.00 | 1115.00000 107040.00] 1295.00000 124320.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
10 FT. | | |
0190 2415-2201010 2.000 EACH | 30200.00000 60400.00 | 28500.00000 57000.00 | 28900.00000 57800.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 10 FT. X 10 FT. | | |
0200 2417-0225018 4.000 EACH | 110.00000 440.00] 220.00000 880.00] 263.00000 1052.00
APRONS, METAL, 18 IN. DIA. | | |
0210 2417-0225024 2.000 EACH | 160.00000 320.00] 267.00000 534.00| 315.00000 630.00
APRONS, METAL, 24 IN. DIA. | | |
0220 2417-1040018 228.000 LF | 18.35000 4183.80]| 25.65000 5848.20 | 28.50000 6498.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | \
0230 2417-1040024 140.000 LF | 23.50000 3290.00| 29.75000 4165.00 | 34.00000 4760.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0240 2502-8212204 224.000 LF | 3.00000 672.00] 5.50000 1232.00| 6.20000 1388.80
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0250 2506-4984000 264.140 CY | 76.00000 20074.64 | 105.00000 27734.70 | 102.00000 26942.28
FLOWABLE MORTAR | | |
0260 2507-6800061 650.100 TON | 33.15000 21550.82| 37.00000 24053.70| 40.00000 26004.00
REVETMENT, CLASS E | | |
0270 2507-8029000 100.800 TON | 20.20000 2036.16]| 24.00000 2419.20| 26.00000 2620.80
EROSION STONE | |
0280 2510-6745850 2330.670 SY | 4.75000 11070.68| 4.00000 9322.68] 2.50000 5826.68
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 4.000 EACH | 120.00000 480.00| 120.00000 480.00| 120.00000 480.00
SAFETY CLOSURE \ \
0300 2519-4200110 1741.100 LF | 1.00000 1741.10]| 1.25000 2176.38]| 1.25000 2176.38
REMOVAL OF FENCE, BARBED WIRE \ \ \
0310 2527-9263109 25.710 STA | 30.00000 771.30] 30.00000 771.30] 30.00000 771.30
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0320 2528-8445110 LUMP | 5736.00000 5736.00 | 6300.00000 6300.00] 5800.00000 5800.00
TRAFFIC CONTROL | |
0330 2533-4980005 LUMP | 19500.00000 19500.00 | 15500.00000 15500.00 | 10000.00000 10000.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 4
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) sC320 | ( 2 ) PE320 | ( 3 ) RE300
| SCHROEDER, JIM CONSTRUCTION, |PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2601-2634100 3.460 ACRE | 700.00000 2422.00 | 700.00000 2422.00 | 700.00000 2422.00
MULCHING \ \ \
0350 2601-2636043 3.460 ACRE | 400.00000 1384.00| 400.00000 1384.00| 400.00000 1384.00
SEEDING AND FERTILIZING (RURAL) | | |
0360 2601-2642100 3.460 ACRE | 100.00000 346.00| 100.00000 346.00| 100.00000 346.00
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0370 2602-0000020 400.000 LF | 2.00000 800.00 | 2.00000 800.00| 2.00000 800.00
SILT FENCE | | |
0380 2602-0000050 4.000 EACH | 100.00000 400.00| 200.00000 800.00| 250.00000 1000.00
SILT BASINS | | |
0390 2602-0000060 400.000 LF | 0.25000 100.00| 0.25000 100.00]| 0.25000 100.00
REMOVAL OF SILT FENCE \ \ \
0400 2602-0000090 400.000 LF | 1.00000 400.00| 0.25000 100.00]| 1.50000 600.00
CLEAN-OUT OF SILT FENCE | \ \
SECTION TOTALS | $ 445,784.66]| $ 453,915.35] $ 469,386.91
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 445,784.66]| $ 453,915.35] $ 469,386.91




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 5
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) MIS0O0 | ( 5 ) M0480 | ( 6 ) TA060
|MINNOWA CONSTR., INC. IMOYNA, C.J. & SONS, INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it et et S ettt i
SECTION 0001 ITEMS FOR A TWIN 10' X 10' X 96' PRECAST RCB CULVERT
\ \ \
0010 2101-0850001 0.182 ACRE | 10000.00000 1820.00] 6000.00000 1092.00] 10000.00000 1820.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 54.800 UNIT | 10.00000 548.00| 20.00000 1096.00| 40.00000 2192.00
CLEARING AND GRUBBING | | |
0030 2102-2710070 8350.920 CY | 6.00000 50105.52| 4.00000 33403.68| 3.75000 31315.95
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2713070 222.220 CY | 10.00000 2222 .20 6.00000 1333.32] 29.00000 6444 .38
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0050 2104-2710020 680.250 CY | 10.00000 6802.50| 5.00000 3401.25] 4.50000 3061.13
EXCAVATION, CLASS 10, CHANNEL | | |
0060 2107-3825025 24.440 CY | 40.00000 977.60| 50.00000 1222.00] 50.00000 1222.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0070 2110-3825010 119.000 TON | 20.00000 2380.00| 19.00000 2261.00] 70.00000 8330.00
GRANULAR MATERIAL | | |
0080 2115-0100000 430.500 cCY | 35.00000 15067.50] 35.00000 15067.50] 32.00000 13776.00
MODIFIED SUBBASE | | |
0090 2121-7425020 761.700 TON | 22.00000 16757.40] 18.00000 13710.60| 21.75000 16566.98
GRANULAR SHOULDERS, TYPE B | | |
0100 2303-0031500 409.120 TON | 65.00000 26592.80] 55.00000 22501.60] 55.00000 22501.60
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0110 2303-0032500 400.960 TON | 65.00000 26062.40]| 56.95000 22834.67]| 56.95000 22834.67
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0033500 394.270 TON | 65.00000 25627.55] 57.45000 22650.81] 57.45000 22650.81
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0130 2303-0246422 72.260 TON | 475.00000 34323.50] 515.00000 37213.90] 515.00000 37213.90
ASPHALT BINDER, PG 64-22 | | |
0140 2315-8275025 45.000 TON | 30.00000 1350.00] 18.00000 810.00] 14.00000 630.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0150 2401-6745625 LUMP | 7000.00000 7000.00] 10000.00000 10000.00| 13000.00000 13000.00
REMOVAL OF EXISTING BRIDGE | \ \
0160 2402-2720000 989.670 CY | 10.00000 9896.70 | 5.00000 4948 .35] 20.00000 19793.40
| | \

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 6
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) MI90O | ( 5 ) MO0480 | ( 6 ) TA060
|[MINNOWA CONSTR., INC. |[MOYNA, C.J. & SONS, INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2402-2723000 10.630 CY | 30.00000 318.90] 100.00000 1063.00| 50.00000 531.50
EXCAVATION, CLASS 23 | | |
0180 2415-2111010 96.000 LF | 1100.00000 105600.00| 1180.00000 113280.00| 1095.00000 105120.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
10 FT. \ \ \
0190 2415-2201010 2.000 EACH | 25000.00000 50000.00| 28500.00000 57000.00| 35000.00000 70000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 10 FT. X 10 FT. | | |
0200 2417-0225018 4.000 EACH | 150.00000 600.00 | 250.00000 1000.00| 150.00000 600.00
APRONS, METAL, 18 IN. DIA. | | |
0210 2417-0225024 2.000 EACH | 200.00000 400.00] 300.00000 600.00| 200.00000 400.00
APRONS, METAL, 24 IN. DIA. | | |
0220 2417-1040018 228.000 LF | 30.00000 6840.00| 24.00000 5472.00| 26.00000 5928.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0230 2417-1040024 140.000 LF | 35.00000 4900.00| 28.00000 3920.00]| 31.00000 4340.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0240 2502-8212204 224.000 LF | 6.00000 1344.00| 10.00000 2240.00] 3.00000 672.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0250 2506-4984000 264.140 CY | 150.00000 39621.00] 110.00000 29055.40 | 100.00000 26414.00
FLOWABLE MORTAR | | |
0260 2507-6800061 650.100 TON | 40.00000 26004.00 | 40.00000 26004.00 | 35.00000 22753.50
REVETMENT, CLASS E | | |
0270 2507-8029000 100.800 TON | 40.00000 4032.00] 36.00000 3628.80] 25.00000 2520.00
EROSION STONE | |
0280 2510-6745850 2330.670 SY | 5.00000 11653.35] 4.00000 9322.68| 4.50000 10488.02
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00] 120.00000 480.00
SAFETY CLOSURE | | |
0300 2519-4200110 1741.100 LF | 1.00000 1741.10]| 2.00000 3482.20] 1.50000 2611.65
REMOVAL OF FENCE, BARBED WIRE | | |
0310 2527-9263109 25.710 STA | 30.00000 771.30] 30.00000 771.30] 30.00000 771.30
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0320 2528-8445110 LUMP | 6000.00000 6000.00| 7500.00000 7500.00 | 5736.00000 5736.00
TRAFFIC CONTROL \ \ \
0330 2533-4980005 LUMP | 8000.00000 8000.00| 51000.00000 51000.00] 26000.00000 26000.00
| \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 7
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 01/19/11 10:00 A.M.
( 4 ) MI90O ( 5 ) MO0480 | ( 6 ) TA060
MINNOWA CONSTR., INC. MOYNA, C.J. & SONS, INC. | TAYLOR CONSTRUCTION, INC.
\

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 2601-2634100 3.460 ACRE | 700.00000 2422.00]| 700.00000 2422.00]| 700.00000 2422.00
MULCHING | | |
0350 2601-2636043 3.460 ACRE | 400.00000 1384.00| 400.00000 1384.00| 400.00000 1384.00
SEEDING AND FERTILIZING (RURAL) | | |
0360 2601-2642100 3.460 ACRE | 100.00000 346.00] 100.00000 346.00] 100.00000 346.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
0370 2602-0000020 400.000 LF | 2.00000 800.00| 2.00000 800.00| 2.00000 800.00
SILT FENCE | \ \
0380 2602-0000050 4.000 EACH | 500.00000 2000.00 | 250.00000 1000.00 | 250.00000 1000.00
SILT BASINS | | \
0390 2602-0000060 400.000 LF | 0.25000 100.00| 0.25000 100.00| 0.25000 100.00
REMOVAL OF SILT FENCE | | \
0400 2602-0000090 400.000 LF | 0.50000 200.00 | 1.00000 400.00| 5.00000 2000.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 503,091.32| $ 515,818.06| $ 516,770.79
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 503,091.32] $ 515,818.06| $ 516,770.79




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 8
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 01/19/11 10:00 A.M.
| ( 7 ) RIO37 | ( 8 ) I0081 | ( 9 ) TS020
|RICKLEFS EXCAVATING, LTD. | IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TWIN 10' X 10' X 96' PRECAST RCB CULVERT
\ \ \
0010 2101-0850001 0.182 ACRE | 4000.00000 728.00| 10504.78000 1911.87| 13022.00000 2370.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 54.800 UNIT | 20.00000 1096.00| 42.02000 2302.70] 36.15000 1981.02
CLEARING AND GRUBBING | | |
0030 2102-2710070 8350.920 CY | 4.50000 37579.14| 3.94000 32902.62| 4.70000 39249.32
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2713070 222.220 CY | 4.00000 888.88| 30.46000 6768.82| 5.05000 1122.21
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0050 2104-2710020 680.250 CY | 4.00000 2721.00] 4.73000 3217.58] 9.10000 6190.28
EXCAVATION, CLASS 10, CHANNEL | | |
0060 2107-3825025 24.440 CY | 35.00000 855.40| 200.00000 4888.00| 53.45000 1306.32
GRANULAR MATERIAL FOR BLANKET AND | |
SUBDRAIN | | |
0070 2110-3825010 119.000 TON | 17.00000 2023.00] 38.00000 4522.00] 53.10000 6318.90
GRANULAR MATERIAL | | |
0080 2115-0100000 430.500 CY | 32.00000 13776.00| 33.62000 14473.41| 27.90000 12010.95
MODIFIED SUBBASE | | |
0090 2121-7425020 761.700 TON | 22.00000 16757.40| 22.85000 17404.85| 21.15000 16109.96
GRANULAR SHOULDERS, TYPE B | | I
0100 2303-0031500 409.120 TON | 60.00000 24547.20| 57.78000 23638.95| 63.50000 25979.12
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0110 2303-0032500 400.960 TON | 60.00000 24057.60 | 59.82000 23985.43| 63.45000 25440.91
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0033500 394.270 TON | 60.00000 23656.20| 60.35000 23794.19| 64.30000 25351.56
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0130 2303-0246422 72.260 TON | 73.00000 5274.98 | 541.00000 39092.66| 498.25000 36003.55
ASPHALT BINDER, PG 64-22 | | |
0140 2315-8275025 45.000 TON | 26.00000 1170.00| 37.55000 1689.75] 17.45000 785.25
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0150 2401-6745625 LUMP | 6500.00000 6500.00] 13000.00000 13000.00] 9600.00000 9600.00
REMOVAL OF EXISTING BRIDGE | | |
0160 2402-2720000 989.670 CY | 4.00000 3958.68| 16.50000 16329.56| 15.75000 15587.30
| | |

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 9
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 01/19/11 10:00 A.M.
| ( 7 ) RIO37 | ( 8 ) I0081 | ( 9 ) TS020
|RICKLEFS EXCAVATING, LTD. | IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2402-2723000 10.630 CY | 35.00000 372.05] 52.52000 558.29| 34.85000 370.46
EXCAVATION, CLASS 23 | | |
0180 2415-2111010 96.000 LF | 1550.00000 148800.00| 1050.00000 100800.00]| 1469.15000 141038.40
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
10 FT. | | |
0190 2415-2201010 2.000 EACH | 37000.00000 74000.00| 29000.00000 58000.00| 24523.65000 49047.30
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 10 FT. X 10 FT. | | |
0200 2417-0225018 4.000 EACH | 120.00000 480.00] 157.57000 630.28| 171.85000 687.40
APRONS, METAL, 18 IN. DIA. | | |
0210 2417-0225024 2.000 EACH | 200.00000 400.00] 210.10000 420.20] 233.00000 466.00
APRONS, METAL, 24 IN. DIA. | | |
0220 2417-1040018 228.000 LF | 20.00000 4560.00| 27.31000 6226.68| 25.85000 5893.80
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0230 2417-1040024 140.000 LF | 26.00000 3640.00| 32.56000 4558.40]| 30.70000 4298.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0240 2502-8212204 224.000 LF | 5.00000 1120.00]| 6.99000 1565.76| 6.45000 1444.80
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0250 2506-4984000 264.140 CY | 80.00000 21131.20]| 90.00000 23772.60| 84.75000 22385.87
FLOWABLE MORTAR | | |
0260 2507-6800061 650.100 TON | 34.00000 22103.40| 36.77000 23904.18| 36.60000 23793.66
REVETMENT, CLASS E | | |
0270 2507-8029000 100.800 TON | 19.00000 1915.20| 26.26000 2647.01| 30.65000 3089.52
EROSION STONE | |
0280 2510-6745850 2330.670 SY | 4.40000 10254.95] 4.73000 11024.07| 4.20000 9788.81
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 4.000 EACH | 150.00000 600.00 | 126.06000 504.24| 307.00000 1228.00
SAFETY CLOSURE | | |
0300 2519-4200110 1741.100 LF | 0.25000 435.28| 1.58000 2750.94 | 3.45000 6006.80
REMOVAL OF FENCE, BARBED WIRE | | |
0310 2527-9263109 25.710 STA | 90.00000 2313.90] 31.51000 810.12| 135.00000 3470.85
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0320 2528-8445110 LUMP | 6000.00000 6000.00| 6025.55000 6025.55] 11395.00000 11395.00
TRAFFIC CONTROL | | |
0330 2533-4980005 LUMP | 48000.00000 48000.00] 50000.00000 50000.00] 47300.00000 47300.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 10
Bid Order: 004 Contract ID: 16-C016-079 Primary County: CEDAR
Letting Date: 01/19/11 10:00 A.M.
| ( 7 ) RIO37 | ( 8 ) I0081 | ( 9 ) TS020
|[RICKLEFS EXCAVATING, LTD. | IOWA BRIDGE & CULVERT, L.C. |TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2601-2634100 3.460 ACRE | 700.00000 2422.00 | 700.00000 2422.00 | 700.00000 2422.00
MULCHING | | |
0350 2601-2636043 3.460 ACRE | 500.00000 1730.00| 420.19000 1453.86| 899.00000 3110.54
SEEDING AND FERTILIZING (RURAL) | | |
0360 2601-2642100 3.460 ACRE | 210.00000 726.60]| 105.05000 363.47| 251.40000 869.84
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0370 2602-0000020 400.000 LF | 2.00000 800.00 | 2.10000 840.00 | 2.00000 800.00
SILT FENCE | | |
0380 2602-0000050 4.000 EACH | 40.00000 160.00| 262.62000 1050.48| 147.90000 591.60
SILT BASINS | | |
0390 2602-0000060 400.000 LF | 0.75000 300.00]| 0.26000 104.00]| 0.50000 200.00
REMOVAL OF SILT FENCE | | |
0400 2602-0000090 400.000 LF | 0.25000 100.00| 1.05000 420.00 | 1.55000 620.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 517,954.06]| $ 530,774.52| $ 565,725.30
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 517,954.06]| $ 530,774.52| $ 565,725.30




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 26-0028-029 Primary County: DAVIS
Letting Date: 110119 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 50 WORK DAYS Late Start Date: 08/22/11

Project: FSSN-002-8(29)--3T-26
Work Type: STRUCTURES (MISCELLANEOUS)
County: DAVIS Prj Awd Amt: $1,063,106.75
Route: IOWA 2
Location: OVER SOUTH FOX CREEK ,1.7 MILES EAST OF
APPANOOSE CO. LINE.

RANK VENDOR NO./NAME BID LOW BID
1  PE320 PETERSON CONTRACTORS INC. $ 1,063,106.75 100.00 %
2  DE157 DELONG CONSTRUCTION, INC. $ 1,174,196.05 110.44 %
3 10081 IOWA BRIDGE & CULVERT, L.C. $ 1,177,684.97 110.77 %
4  NE140 NELSON & ROCK CONTRACTING, INC. $ 1,395,692.00 131.28 %
5  GU100 GUS CONSTRUCTION CO., INC. $ 1,441,284.20 135.57 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 26-0028-029 Primary County: DAVIS
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) DE157 | ( 3 ) I0081
| PETERSON CONTRACTORS INC. | DELONG CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— ettt sttt ettt
SECTION 0001  DESIGN NO. 0110; A 33'-2 X 20'-1 X 166'-0 STRUCTURAL STEEL PLATE ELLIPSE
\ \ \
0010 2403-0100000 33.600 CY \ 1040.00000 34944.00| 535.00000 17976.00| 600.00000 20160.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0020 2404-7775000 2730.000 LB | 1.00000 2730.00] 1.20000 3276.00] 1.20000 3276.00
REINFORCING STEEL | | |
0030 2501-5775000 750.000 SF | 37.15000 27862.50| 26.00000 19500.00| 27.00000 20250.00
PILES, STEEL SHEET | | |
0040 2599-9999009 166.000 LF | 3180.00000 527880.00| 4000.00000 664000.00| 4000.00000 664000.00
('"LINEAR FEET' ITEM) STRUCTURAL STEEL | | |
PLATE ELLIPSE | |
SECTION TOTALS | $ 593,416.50| $ 704,752.00| S 707,686.00
————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0050 2101-0850001 1.000 ACRE | 2750.00000 2750.00| 3500.00000 3500.00| 2750.00000 2750.00
CLEARING AND GRUBBING | | |
0060 2102-2710070 11739.000 cCY | 5.00000 58695.00| 6.25000 73368.75| 5.00000 58695.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0080 2102-2712015 15.000 cCY | 50.00000 750.00] 10.00000 150.00] 50.00000 750.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0090 2105-8425015 4034.000 cCY | 3.25000 13110.50] 3.00000 12102.00| 3.25000 13110.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0100 2121-7425010 233.000 TON | 22.50000 5242.50] 20.50000 4776.50] 22.50000 5242.50
GRANULAR SHOULDERS, TYPE A | | |
0110 2213-6745500 1.200 STA | 3000.00000 3600.00| 1500.00000 1800.00| 35000.00000 42000.00
REMOVAL OF CURB | | |
0120 2315-8275025 34.100 TON | 22.50000 767.25]| 20.50000 699.05] 22.50000 767.25
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0130 2402-0425031 2978.000 TON | 29.00000 86362.00| 24.50000 72961.00| 18.50000 55093.00
GRANULAR BACKFILL | | |
0140 2402-0425040 40.000 cCYy | 130.00000 5200.00] 38.65000 1546.00| 60.00000 2400.00
FLOODED BACKFILL | | |
0150 2422-0360048 2.000 EACH | 1500.00000 3000.00| 900.00000 1800.00| 1500.00000 3000.00
APRONS, UNCLASSIFIED, 48 IN. DIA. | | |
0160 2422-1722048 125.000 LF | 60.00000 7500.00 | 52.00000 6500.00| 60.00000 7500.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 48 | | |
| | |

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 26-0028-029 Primary County: DAVIS
Letting Date: 01/19/11 10:00 A.M.
1 ) PE320 2 ) DE157 3 ) 10081

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2505-4008120 500.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0180 2506-4984000 778.000 CY
FLOWABLE MORTAR

0190 2507-3250005 2375.000 sSY
ENGINEERING FABRIC

0200 2507-6800061 2510.000 TON
REVETMENT, CLASS E

0210 2510-6745850 363.000 SY
REMOVAL OF PAVEMENT

0220 2526-8285000 LUMP
CONSTRUCTION SURVEY

0230 2527-9263109 2.440 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0240 2528-8445110 LUMP
TRAFFIC CONTROL

0250 2528-8445113 100.000 EACH

FLAGGERS

0260 2533-4980005 LUMP
MOBILIZATION

0270 2601-2634100 2.800 ACRE
MULCHING

0280 2601-2636015 2.500 ACRE
NATIVE GRASS SEEDING

0290 2601-2636043 0.700 ACRE

SEEDING AND FERTILIZING (RURAL)

0300 2601-2640350 192.400 SQ
SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

0310 2601-2642100 3.200 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0320 2601-2643110 38.500 MGAL

WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION
0330 2602-0000020
SILT FENCE
0340 2602-0000030 156.000 LF
SILT FENCE FOR DITCH CHECKS

550.000 LF

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|

(
PETERSON CONTRACTORS INC.

UNIT PRICE

6.

121.

2

33.
20.
7500.

250.

3100.
295.
29600.
700.
2000.
1200.

15.

400.

60.

00000

00000

.50000

50000
00000
00000

00000

00000
00000
00000
00000
00000
00000

00000

00000

00000

.00000

.00000

AMOUNT

84085.
7260.
7500.

610.

3100.
29500.
29600.

1960.

5000.

840.

2886.

1280.

2310.

1100.

312.

0
0
5
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

0
0
0
0
0
0
0
0
0
0
0
0
0
0

0

0

0
0

\
\
|
\
+
\
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
\
|
\
|
|
|
|
|
|
\
|
\
|
|

(
DELONG CONSTRUCTION,

UNIT PRICE
_____________________________ +_____________________________

6000.00]

12.
100.
2.
33.
21.
5800.

450.

2500.
295.
54000.
700.
1750.
1000.

17.

500.

60.

50000
00000
00000

00000

00000
00000
00000
00000
00000
00000

50000

00000

00000

.75000

.75000

INC.

| (
| IO
|

AMOUNT |

77800

5581.
84085.
7623.
5800.

1098.

2500.
29500.
54000.

1960.

4375.

700.

3367.

1600.

2310.

962.

273.

2
0
0
0
0
0
0
0
0
0
0
0
0
0
5
0

5
0
0
0
0
0
0
0
0
0
0
0

0

0

0
0

|
.00

WA BRIDGE & CULVERT, L.C.

UNIT PRICE

90.

2

33.
20.
4700.

250.

2184.
295.
50000.
700.
2000.
1200.

15.

400.

60.

.00000
00000
.50000
50000
00000
00000

00000

22000
00000
00000
00000
00000
00000

00000

00000

00000

.00000

.00000

AMOUNT

84085.
7260.
4700.

610.

2184.
29500.
50000.

1960.

5000.

840.

2886.

1280.

2310.

1100.

312.

.00

.00

.50

00
00
00

00

22
00
00
00
00
00

00

00

00

00

00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 26-0028-029 Primary County: DAVIS
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) DE157 | ( 3 ) I0081
| PETERSON CONTRACTORS INC. | DELONG CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2602-0000090 550.000 LF | 3.25000 1787.50]| 1.00000 550.00] 1.00000 550.00
CLEAN-OUT OF SILT FENCE | | |
0360 2602-0000100 156.000 LF | 3.25000 507.00] 1.00000 156.00] 1.00000 156.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS \ $ 469,690.25]| $ 469,444.05| $ 469,998.97
—————————————————————————————————————————— ittt it ettt L TP
\

$ 1,063,106.75]| $ 1,174,196.05]| $ 1,177,684.97




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 26-0028-029 Primary County: DAVIS
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) NE140 | ( 5 ) GU100 | ( )
INELSON & ROCK CONTRACTING, I |GUS CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0110; A 33'-2 20'-1 X 166'-0 STRUCTURAL STEEL PLATE ELLIPSE
\ \ \
0010 2403-0100000 33.600 CY | 1200.00000 40320.00] 1500.00000 50400.00]
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0020 2404-7775000 2730.000 LB | 4.00000 10920.00] 3.50000 9555.00|
REINFORCING STEEL | | |
0030 2501-5775000 750.000 SF | 30.00000 22500.00| 35.00000 26250.00|
PILES, STEEL SHEET | | |
0040 2599-9999009 166.000 LF | 3300.00000 547800.00| 4300.00000 713800.00|
('"LINEAR FEET' ITEM) STRUCTURAL STEEL | | |
PLATE ELLIPSE | |
SECTION TOTALS | $ 621,540.00] $ 800,005.00| $
————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0050 2101-0850001 1.000 ACRE | 10000.00000 10000.00] 3000.00000 3000.00|
CLEARING AND GRUBBING | | |
0060 2102-2710070 11739.000 cCY | 12.00000 140868.00| 6.00000 70434.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0080 2102-2712015 15.000 cCY | 10.00000 150.00] 75.00000 1125.00|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0090 2105-8425015 4034.000 cCY | 3.00000 12102.00] 4.00000 16136.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0100 2121-7425010 233.000 TON | 30.00000 6990.00| 25.00000 5825.00|
GRANULAR SHOULDERS, TYPE A | | |
0110 2213-6745500 1.200 STA | 1000.00000 1200.00| 3500.00000 4200.00|
REMOVAL OF CURB | | |
0120 2315-8275025 34.100 TON | 40.00000 1364.00| 27.00000 920.70]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0130 2402-0425031 2978.000 TON | 30.00000 89340.00| 45.00000 134010.00|
GRANULAR BACKFILL | | |
0140 2402-0425040 40.000 cCYy | 40.00000 1600.00| 32.00000 1280.00|
FLOODED BACKFILL | | |
0150 2422-0360048 2.000 EACH | 1000.00000 2000.00| 1700.00000 3400.00]
APRONS, UNCLASSIFIED, 48 IN. DIA. | | |
0160 2422-1722048 125.000 LF | 55.00000 6875.00| 65.00000 8125.00|
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 48 | | |
| | |

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 6
Bid Order: 006 Contract ID: 26-0028-029 Primary County: DAVIS
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) NE140 | ( 5 ) GU100 | )
INELSON & ROCK CONTRACTING, I |GUS CONSTRUCTION CO., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2505-4008120 500.000 LF | 10.00000 5000.00 | 8.00000 4000.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0180 2506-4984000 778.000 CY | 150.00000 116700.00] 155.00000 120590.00]
FLOWABLE MORTAR | \ \
0190 2507-3250005 2375.000 SY | 3.00000 7125.00 | 3.50000 8312.50|
ENGINEERING FABRIC | | |
0200 2507-6800061 2510.000 TON | 44.00000 110440.00] 40.00000 100400.00]
REVETMENT, CLASS E | | |
0210 2510-6745850 363.000 SY | 10.00000 3630.00| 26.00000 9438.00]
REMOVAL OF PAVEMENT | | |
0220 2526-8285000 LUMP | 8000.00000 8000.00 | 5000.00000 5000.00 |
CONSTRUCTION SURVEY | | |
0230 2527-9263109 2.440 STA | 300.00000 732.00] 275.00000 671.00]
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 3000.00000 3000.00| 2500.00000 2500.00 |
TRAFFIC CONTROL | |
0250 2528-8445113 100.000 EACH | 295.00000 29500.00] 295.00000 29500.00]|
FLAGGERS | \ \
0260 2533-4980005 LUMP | 200000.00000 200000.00]| 93000.00000 93000.00|
MOBILIZATION | |
0270 2601-2634100 2.800 ACRE | 700.00000 1960.00 | 700.00000 1960.00 |
MULCHING | | |
0280 2601-2636015 2.500 ACRE | 2000.00000 5000.00 | 2200.00000 5500.00 |
NATIVE GRASS SEEDING | | |
0290 2601-2636043 0.700 ACRE | 1000.00000 700.00 | 1500.00000 1050.00 |
SEEDING AND FERTILIZING (RURAL) | | |
0300 2601-2640350 192.400 SQ | 20.00000 3848.00| 20.00000 3848.00|
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0310 2601-2642100 3.200 ACRE | 500.00000 1600.00 | 600.00000 1920.00 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0320 2601-2643110 38.500 MGAL | 60.00000 2310.00| 60.00000 2310.00|
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | \ \
0330 2602-0000020 550.000 LF | 2.00000 1100.00| 3.00000 1650.00 |
SILT FENCE | | |
0340 2602-0000030 156.000 LF | 2.00000 312.00] 3.00000 468.00|
| | |

SILT FENCE FOR DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 7
Bid Order: 006 Contract ID: 26-0028-029 Primary County: DAVIS
Letting Date: 01/19/11 10:00 A.M.
4 ) NE140 5 ) GU100 ( )

( (
NELSON & ROCK CONTRACTING, I |GUS CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT

CONTRACT TOTALS

\
\
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +
0350 2602-0000090 550.000 LF | 1.00000 550.00 1.00000 550.00
CLEAN-OUT OF SILT FENCE |
0360 2602-0000100 156.000 LF | 1.00000 156.00] 1.00000 156.00]
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | \ \
SECTION TOTALS | $ 774,152.00] $ 641,279.20] $
—————————————————————————————————————————— o
|

$ 1,395,692.00| $ 1,441,284.20| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 31-2100-661 Primary County: DUBUQUE
Letting Date: 110119 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to MINNOWA CONSTR., INC.
Contract Period: 85 WORK DAYS Late Start Date: 04/04/11

Project: HDP-2100(661)--71-31
Work Type: BRIDGE NEW - PPCB
County: DUBUQUE Prj Awd Amt: $1,408,542.50
Route: NORTH CASCADE ROAD
Location: OVER SW ARTERIAL

MINNOWA CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MI900 MINNOWA CONSTRUCTION, INC. $ 1,408,542.50 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 1,492,769.75 105.97 %
3 10081 IOWA BRIDGE & CULVERT, L.C. $ 1,610,842.82 114.36 %
4 S5C320 JIM SCHROEDER CONSTRUCTION, INC. $ 1,870,893.18 132.82 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 31-2100-661 Primary County: DUBUQUE
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MI90O0 | ( 2 ) TA060 | ( 3 ) 10081
|[MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 272'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2402-2720000 496.000 CY | 40.00000 19840.00] 50.00000 24800.00 | 35.00000 17360.00
EXCAVATION, CLASS 20 | | |
0020 2402-2722000 410.000 CY | 100.00000 41000.00] 50.00000 20500.00| 150.00000 61500.00
EXCAVATION, CLASS 22 | | |
0030 2403-0100010 1070.400 CY | 425.00000 454920.00| 475.00000 508440.00| 495.00000 529848.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775000 40126.000 LB | 1.00000 40126.00] 0.90000 36113.40| 1.00000 40126.00
REINFORCING STEEL | | |
0050 2404-7775005 141773.000 LB | 1.00000 141773.00]| 0.95000 134684.35]| 0.84000 119089.32
REINFORCING STEEL, EPOXY COATED | | |
0060 2407-0564320 6.000 EACH | 24000.00000 144000.00| 22000.00000 132000.00]| 25000.00000 150000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE120 | | |
0070 2407-0564350 6.000 EACH | 31000.00000 186000.00 | 30000.00000 180000.00| 32000.00000 192000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE150 | | |
0080 2408-7800000 17431.000 LB | 2.50000 43577.50| 3.00000 52293.00| 2.50000 43577.50
STRUCTURAL STEEL | | |
0090 2413-1200000 49.200 LF | 165.00000 8118.00| 200.00000 9840.00| 150.00000 7380.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0100 2413-1200100 49.200 LF | 35.00000 1722.00| 35.00000 1722.00| 30.00000 1476.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0110 2414-6424119 639.200 LF | 105.00000 67116.00| 100.00000 63920.00| 105.00000 67116.00
CONCRETE BARRIER RAILING, AESTHETIC | |
0120 2501-0201057 1840.000 LF | 32.00000 58880.00| 35.00000 64400.00 | 41.00000 75440.00
PILES, STEEL, HP 10 X 57 | | |
0130 2501-8400172 LUMP | 18000.00000 18000.00] 93000.00000 93000.00| 78000.00000 78000.00
TEMPORARY SHORING | | |
0140 2533-4980005 LUMP | 50000.00000 50000.00| 74000.00000 74000.00| 140000.00000 140000.00
MOBILIZATION | |
0150 2599-9999009 1966.000 LF \ 30.00000 58980.00| 7.00000 13762.00| 10.00000 19660.00
('"LINEAR FEET' ITEM) 2 INCH PVC CONDUIT | | |
0160 2599-9999010 LUMP | 6000.00000 6000.00| 11000.00000 11000.00]| 15000.00000 15000.00
('"LUMP SUM' ITEM) CAST STONE | | |
0170 2601-2638610 761.000 sSY | 90.00000 68490.00 | 95.00000 72295.00| 70.00000 53270.00
CONCRETE SLOPE PROTECTION | | |
SECTION TOTALS | $ 1,408,542.50] $ 1,492,769.75]| $ 1,610,842.82
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,408,542.50] $ 1,492,769.75]| $ 1,610,842.82




Bid Order: 007

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 31-2100-661

Primary Co

Run Date: 02/21/11
Page: 007 3

unty: DUBUQUE

Letting Date: 01/19/11 10:00 A.M.
( 4 ) sC320 I ( ) I ( )
SCHROEDER, JIM CONSTRUCTION, | \
LINE NO / ITEM CODE / ALT [ [
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————— F-——

SECTION 0001

0010 2402-2720000 496.000
EXCAVATION, CLASS 20
0020 2402-2722000 410.000

EXCAVATION, CLASS 22
0030 2403-0100010 1070.400
STRUCTURAL CONCRETE (BRIDGE)

0040 2404-7775000 40126.000
REINFORCING STEEL
0050 2404-7775005 141773.000

REINFORCING STEEL, EPOXY COATED
0060 2407-0564320 6.000
BEAMS, PRETENSIONED PRESTRESSED

CONCRETE, BTE120

0070 2407-0564350 6.000
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE150

0080 2408-7800000 17431.000
STRUCTURAL STEEL
0090 2413-1200000 49.200

STEEL EXTRUSION JOINT WITH NEOPRENE

0100 2413-1200100 49.200

ITEMS FOR A 272'-0 X 44'-0

CcY

CY

CcY

LB

LB

EACH

EACH

LB

LF

LF

NEOPRENE GLAND INSTALLATION AND TESTING

0110 2414-6424119 639.200

CONCRETE BARRIER RAILING, AESTHETIC

0120 2501-0201057
PILES, STEEL, HP 10 X 57

0130 2501-8400172
TEMPORARY SHORING

0140 2533-4980005
MOBILIZATION

0150 2599-9999009

1840.000

1966.000

LF

LF

LUMP

LUMP

LF

('LINEAR FEET' ITEM) 2 INCH PVC CONDUIT

0160 2599-9999010
('LUMP SUM' ITEM) CAST STONE
0170 2601-2638610 761.000
CONCRETE SLOPE PROTECTION
SECTION TOTALS

CONTRACT TOTALS

LUMP

SY

RETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
17360.00|

35.00000
125.00000 51250.00:
700.00000 749280.00:
0.79000 31699.54:
0.87000 123342.51:
27000.00000 162000.00:
|
35000.00000 ZlOOO0.00:
:
3.03000 52815.93|
130.00000 6396.00:
25.00000 1230.00:
103.50000 66157.20:
42.00000 77280.00:
35000.00000 35000.001
180000.00000 180000.00:
12.00000 23592.00:
15000.00000 15000.00:
90.00000 68490.00:
$ 1,870,893.181
___________________________ +
\

$ 1,870,893.18




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 0oos 1
Bid Order: 008 Contract ID: 34-4757-604-A Primary County: FLOYD
Letting Date: 110119 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to WINFIELD CONTRACTORS INC.
Contract Period: 45 WORK DAYS Late Start Date: 04/01/11

Project: SBRM-4757(604)--8F-34
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: FLOYD Prj Awd Amt: $310,501.91
Route: RIVER STREET
Location: T-94N, R-17W, SECT. 08, UNION TWP.-ON RI
VER ST. OVER DRAINAGE DITCH IN MARBLE R

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 WI240 WINFIELD CONTRACTORS INC. $ 310,501.91 100.00 %
2 MIS00 MINNOWA CONSTRUCTION, INC. $ 310,598.37 100.03 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 317,989.16 102.41 %
4 PE320 PETERSON CONTRACTORS INC. $ 327,140.41 105.35 %
5 GU100 GUS CONSTRUCTION CO., INC. $ 330,392.75 106.40 %
6 GR100 GRAVES CONSTRUCTION CO., INC. $ 394,569.78 127.07 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 34-4757-604-A Primary County: FLOYD
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) WI240 | ( 2 ) MI900 | ( 3 ) TA060
|WINFIELD CONTRACTORS INC. |MINNOWA CONSTR., INC | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A SINGLE 6' X 6' 170'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.570 ACRE | 3000.00000 1710.00| 3000.00000 1710.00| 3000.00000 1710.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 8105.000 CY | 6.00000 48630.00| 5.50000 44577.50 | 6.00000 48630.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 75.000 CY | 5.00000 375.00] 10.00000 750.00 | 5.00000 375.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2115-0100000 702.000 CY | 28.00000 19656.00 | 30.00000 21060.00] 28.00000 19656.00
MODIFIED SUBBASE | | \
0050 2123-7450000 6.000 STA | 300.00000 1800.00| 300.00000 1800.00| 300.00000 1800.00
SHOULDER CONSTRUCTION, EARTH | | \
0060 2303-0121500 766.700 SY | 20.45000 15679.02 | 20.45000 15679.02 | 20.45000 15679.02
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | |
BASE COURSE, 1/2 IN. MIX | | |
0070 2303-0122500 792.000 SY | 13.80000 10929.60| 13.80000 10929.60| 13.80000 10929.60
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | I
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | \ \
0080 2303-6911000 LUMP | 250.00000 250.00 | 250.00000 250.00 | 250.00000 250.00
HOT MIX ASPHALT PAVEMENT SAMPLES | \ \
0090 2312-8260051 114.000 TON | 25.00000 2850.00 | 15.00000 1710.00]| 25.00000 2850.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0100 2401-6745625 LUMP | 30000.00000 30000.00] 41000.00000 41000.00| 19000.00000 19000.00
REMOVAL OF EXISTING BRIDGE | | |
0110 2402-2720000 156.000 CY | 20.00000 3120.00] 30.00000 4680.00 | 65.00000 10140.00
EXCAVATION, CLASS 20 | | |
0120 2402-2722000 30.000 CY | 50.00000 1500.00 | 50.00000 1500.00| 65.00000 1950.00
EXCAVATION, CLASS 22 | | \
0130 2403-0100020 178.900 CY | 380.00000 67982.00 | 400.00000 71560.00 | 490.00000 87661.00
STRUCTURAL CONCRETE (RCB CULVERT) | | \
0140 2404-7775000 25880.000 LB | 1.50000 38820.00] 0.80000 20704.00| 1.60000 41408.00
REINFORCING STEEL | | \
0150 2502-8212034 300.000 LF | 6.00000 1800.00 | 10.00000 3000.00| 6.00000 1800.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |
0160 2502-8220196 1.000 EACH | 150.00000 150.00| 200.00000 200.00| 150.00000 150.00
SUBDRAIN OUTLET, RF-19E [ | |
0170 2507-3250005 66.000 SY | 3.00000 198.00| 3.00000 198.00| 3.00000 198.00
\ \ \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 34-4757-604-A Primary County: FLOYD
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) WI240 | ( 2 ) MIS0O | ( 3 ) TAO060
|[WINFIELD CONTRACTORS INC. |[MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e T e
0180 2507-6800061 50.000 TON | 30.00000 1500.00] 40.00000 2000.00] 30.00000 1500.00
REVETMENT, CLASS E | | |
0190 2510-6745850 600.000 sSY | 6.00000 3600.00] 5.00000 3000.00| 6.00000 3600.00
REMOVAL OF PAVEMENT | | |
0200 2511-6745900 99.000 sY | 20.00000 1980.00] 5.00000 495.00] 20.00000 1980.00
REMOVAL OF SIDEWALK | | |
0210 2511-7526004 142.000 SY | 49.33000 7004.86| 30.00000 4260.00] 49.33000 7004.86
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0220 2511-7526006 7.000 SY | 67.04000 469.28| 50.00000 350.00] 67.04000 469.28
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0230 2515-2475006 10.000 SY | 67.04000 670.40| 50.00000 500.00] 67.04000 670.40
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0240 2518-6910000 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | |
0250 2519-4200090 40.000 LF | 100.00000 4000.00] 8.00000 320.00] 43.00000 1720.00
REMOVAL AND REINSTALLATION OF FENCE, | |
0260 2526-8285000 LUMP | 1800.00000 1800.00] 3000.00000 3000.00] 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
0270 2528-8445110 LUMP | 1200.00000 1200.00] 1500.00000 1500.00] 1200.00000 1200.00
TRAFFIC CONTROL | | |
0280 2533-4980005 LUMP | 25000.00000 25000.00| 40000.00000 40000.00 | 16000.00000 16000.00
MOBILIZATION | |
0290 2599-9999010 LUMP | 5000.00000 5000.00] 2000.00000 2000.00] 2000.00000 2000.00
('"LUMP SUM' ITEM) ENERGY DISSIPATION | | |
BLOCKS | | |
0300 2601-2634100 0.900 ACRE | 700.00000 630.00] 700.00000 630.00] 700.00000 630.00
MULCHING | | |
0310 2601-2636044 0.900 ACRE | 2950.00000 2655.00] 2950.00000 2655.00| 850.00000 765.00
SEEDING AND FERTILIZING (URBAN) | | |
0320 2601-2638352 384.000 SQ | 11.75000 4512.00] 11.75000 4512.00] 12.00000 4608.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0330 2602-0000020 385.000 LF | 2.95000 1135.75] 2.95000 1135.75] 2.50000 962.50
SILT FENCE | | |
0340 2602-0000090 385.000 LF | 3.00000 1155.00] 0.50000 192.50] 0.50000 192.50
CLEAN-OUT OF SILT FENCE | | |
0350 2610-0000120 12.000 EACH | 195.00000 2340.00] 195.00000 2340.00] 425.00000 5100.00
TREES | | \
SECTION TOTALS | $ 310,501.91] $ 310,598.37] $ 317,989.16
—————————————————————————————————————————— R ettt T e e
CONTRACT TOTALS | $ 310,501.91] $ 310,598.37] $ 317,989.16




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 34-4757-604-A Primary County: FLOYD
Letting Date: 01/19/11 10:00 A.M.
4 ) PE320 5 ) GU100 6 ) GR10O

@~

( (
PETERSON CONTRACTORS INC. GUS CONSTRUCTION CO., INC. RAVES CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +
SECTION 0001 ITEMS FOR A SINGLE 6' X 6' 170'-0 REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.570 ACRE | 15000.00000 8550.00 | 3400.00000 1938.00| 3300.00000 1881.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 8105.000 CY | 6.20000 50251.00| 6.10000 49440.50 | 6.18000 50088.90
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 75.000 CY | 6.20000 465.00 | 6.00000 450.00 | 25.00000 1875.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2115-0100000 702.000 CY | 29.00000 20358.00 | 30.00000 21060.00 | 29.10000 20428.20
MODIFIED SUBBASE | | |
0050 2123-7450000 6.000 STA | 300.00000 1800.00| 325.00000 1950.00 | 309.00000 1854.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2303-0121500 766.700 SY | 20.45000 15679.02 | 25.00000 19167.50| 21.06000 16146.70
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 1/2 IN. MIX | | |
0070 2303-0122500 792.000 SY | 13.80000 10929.60| 16.00000 12672.00]| 14.21000 11254.32
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | I
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | \
MIX, NO SPCL FRIC REQ | | |
0080 2303-6911000 LUMP | 250.00000 250.00]| 300.00000 300.00]| 250.00000 250.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2312-8260051 114.000 TON | 16.00000 1824.00]| 27.00000 3078.00]| 25.75000 2935.50
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0100 2401-6745625 LUMP | 15000.00000 15000.00 | 28000.00000 28000.00 | 58000.00000 58000.00
REMOVAL OF EXISTING BRIDGE | | |
0110 2402-2720000 156.000 CY | 20.00000 3120.00| 22.00000 3432.00| 35.00000 5460.00
EXCAVATION, CLASS 20 | | |
0120 2402-2722000 30.000 CY | 100.00000 3000.00 | 65.00000 1950.00 | 300.00000 9000.00
EXCAVATION, CLASS 22 | | |
0130 2403-0100020 178.900 CY | 400.00000 71560.00 | 460.00000 82294.00 | 498.00000 89092.20
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 25880.000 LB | 1.10000 28468.00 | 1.20000 31056.00 | 0.94000 24327.20
REINFORCING STEEL | | |
0150 2502-8212034 300.000 LF | 12.00000 3600.00 | 13.50000 4050.00 | 15.45000 4635.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0160 2502-8220196 1.000 EACH | 500.00000 500.00| 200.00000 200.00] 154.50000 154.50
SUBDRAIN OUTLET, RF-19E | | |
0170 2507-3250005 66.000 SY | 3.50000 231.00| 3.25000 214.50| 5.00000 330.00
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 5
Bid Order: 008 Contract ID: 34-4757-604-A Primary County: FLOYD
Letting Date: 01/19/11 10:00 A.M.
4 ) PE320 5 ) GU100 | ( 6 ) GR10O

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2507-6800061 50.000 TON
REVETMENT, CLASS E

0190 2510-6745850 600.000 SY
REMOVAL OF PAVEMENT

0200 2511-6745900 99.000 sY
REMOVAL OF SIDEWALK

0210 2511-7526004 142.000 sSY
SIDEWALK, P.C. CONCRETE, 4 IN.

0220 2511-7526006 7.000 sSY
SIDEWALK, P.C. CONCRETE, 6 IN.

0230 2515-2475006 10.000 sY
DRIVEWAY, P.C. CONCRETE, 6 IN.

0240 2518-6910000 4.000 EACH
SAFETY CLOSURE

0250 2519-4200090 40.000 LF
REMOVAL AND REINSTALLATION OF FENCE,

0260 2526-8285000 LUMP
CONSTRUCTION SURVEY

0270 2528-8445110 LUMP
TRAFFIC CONTROL

0280 2533-4980005 LUMP
MOBILIZATION

0290 2599-9999010 LUMP
('LUMP SUM' ITEM) ENERGY DISSIPATION
BLOCKS

0300 2601-2634100 0.900 ACRE
MULCHING

0310 2601-2636044 0.900 ACRE
SEEDING AND FERTILIZING (URBAN)

0320 2601-2638352 384.000 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT

0330 2602-0000020 385.000 LF
SILT FENCE

0340 2602-0000090 385.000 LF
CLEAN-OUT OF SILT FENCE

0350 2610-0000120 12.000 EACH
TREES

SECTION TOTALS

CONTRACT TOTALS

g~

49.

67.

67.

100.

100.

2300.

2000.

31900.

26000.

700.

2950.

11.

33000

04000

04000

00000

00000

00000

00000

00000

00000

00000

00000

75000

.95000

ETERSON CONTRACTORS INC.

7004.
469.
670.
400.

4000.

2300.

2000.

31900.

26000.

630.
2655.
4512.
1135.

192.
2340.

327,140.

327,140.

(
GUS CONSTRUCTION CO., INC.

22.

50.

68.

68.

125.

55.

2200.

1350.

32000.

3000.

700.

3100.

12.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

.25000

| GRAVES CONSTRUCTION CO.,

AMOUNT |

1900.

3000

2178.
7100.
476.
680.
500.
2200.
2200.
1350.
32000.

3000.

630.
2790.
4800.
1251.

385.
2700.

330,392.

330,392.

00|

|
.00

UNIT PRICE

20.

50.

69.

69.

415.

100.

3000.

3100.

45000.

12000.

700.

2950.

11.

78000

05000

05000

00000

00000

00000

00000

00000

00000

00000

00000

75000

.95000

483.
690.
1660.
4000.
3000.
3100.
45000.

12000.

630.
2655.
4512.
1135.

192.
2340.

394,569.

INC.

.76

35

50

00

00

00

00

00

00

00

00

00

75

394,5609.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 50-1171-020 Primary County: JASPER
Letting Date: 110119 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by JENSEN CONSTRUCTION CO.
Contract Period: 95 WORK DAYS Late Start Date: 05/16/11

Project: BRFN-117-1(20)--39-50
Work Type: BRIDGE DECK OVERLAY
County: JASPER Prj Awd Amt: $471,023.00
Route: IOWA 117
Location: OVER SOUTH SKUNK RIVER
0.7 MILE SOUTH OF I-80

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JE200 JENSEN CONSTRUCTION CO. $ 471,023.00 100.00 %
2 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 487,354.20 103.46 %
3 CR120 CRAMER AND ASSOC., INC. $ 507,688.89 107.78 %
4 Cu080 CUNNINGHAM-REIS CO. $ 511,710.10 108.63 %
5 CH320 CHRISTENSEN BROS., INC. $ 517,344.10 109.83 %
6 PCO15 PCIROADS, LLC $ 560,077.09 118.90 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 50-1171-020 Primary County: JASPER
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) JA250 | ( 3 ) CRI120
| JENSEN CONSTRUCTION CO. | JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 210; REPAIRS TO A 320'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGE
\ \ \
0010 2401-6745636 LUMP | 5000.00000 5000.00 | 3000.00000 3000.00]| 2600.00000 2600.00
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
0020 2401-6750001 LUMP | 15000.00000 15000.00 | 27000.00000 27000.00 | 22000.00000 22000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 27.300 CY | 75.00000 2047.50]| 50.00000 1365.00| 80.00000 2184.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100000 46.500 CY | 1500.00000 69750.00 | 1000.00000 46500.00 | 1200.00000 55800.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775005 5610.000 LB | 0.95000 5329.50| 1.25000 7012.50]| 1.50000 8415.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2413-0698074 107.000 SY | 100.00000 10700.00| 150.00000 16050.00 | 120.00000 12840.00
DECK REPAIR, CLASS A \ \ \
0070 2413-1200000 61.000 LF | 200.00000 12200.00| 145.00000 8845.00 | 140.00000 8540.00
STEEL EXTRUSION JOINT WITH NEOPRENE | \
0080 2413-1200100 61.000 LF | 25.00000 1525.00| 35.00000 2135.00]| 30.00000 1830.00
NEOPRENE GLAND INSTALLATION AND TESTING | | \
0090 2414-6431100 663.900 LF | 40.00000 26556.00]| 55.00000 36514.50| 50.00000 33195.00
RETROFIT CONCRETE BARRIER RAILING | |
0100 2508-0970000 LUMP | 3000.00000 3000.00| 3200.00000 3200.00| 3400.00000 3400.00
CONTAINMENT | | |
0110 2508-0991000 LUMP | 2000.00000 2000.00 | 5000.00000 5000.00 | 4000.00000 4000.00
PAINTING OF STRUCTURAL STEEL | | |
0120 2519-1002072 320.700 LF | 30.00000 9621.00] 30.00000 9621.00] 26.75000 8578.73
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0130 2528-8400048 950.000 LF | 10.00000 9500.00] 10.00000 9500.00] 9.00000 8550.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0140 2533-4980005 LUMP | 45000.00000 45000.00 | 27000.00000 27000.00 | 53000.00000 53000.00
MOBILIZATION | |
0150 2555-0000010 LUMP | 500.00000 500.00 | 1000.00000 1000.00 | 900.00000 900.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 217,729.00] S 203,743.00] $ 225,832.73
—————————————————————————————————————————— -
SECTION 0002 DESIGN NO. 210; ALTERNATE 'AA' OPTION 1l: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0160 2413-0698066 1025.000 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— -
SECTION 0003 DESIGN NO. 210; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 50-1171-020 Primary County: JASPER
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) JA250 | ( 3 ) CR120
| JENSEN CONSTRUCTION CO. | JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e Tt ittt e TP
0170 2413-0698067 1025.000 sy | 40.00000 41000.00| 60.00000 61500.00 | 62.00000 63550.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | $ 41,000.00| $ 61,500.00] $ 63,550.00
—————————————————————————————————————————— B i et e Tt amatat e e e P
SECTION 0004 ROADWAY ITEMS
\ \ \
0180 2102-2625000 84.000 CY | 30.00000 2520.00] 30.00000 2520.00] 30.00000 2520.00
EMBANKMENT-IN-PLACE | | |
0190 2102-2710090 73.000 CY | 30.00000 2190.00] 25.00000 1825.00] 23.00000 1679.00
EXCAVATION, CLASS 10, WASTE | | |
0200 2121-7425020 11.000 TON | 100.00000 1100.00] 100.00000 1100.00] 100.00000 1100.00
GRANULAR SHOULDERS, TYPE B | | |
0210 2122-7450080 213.700 SY | 60.00000 12822.00| 60.00000 12822.00| 57.00000 12180.90
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0220 2213-2713300 53.500 CY | 50.00000 2675.00] 50.00000 2675.00] 48.00000 2568.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0230 2301-0685550 515.500 SY | 160.00000 82480.00 | 170.00000 87635.00 | 170.00000 87635.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0240 2315-8275025 15.000 TON | 30.00000 450.00] 40.00000 600.00| 70.00000 1050.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE \ \ |
0250 2412-0000100 1337.800 SY | 3.00000 4013.40] 2.00000 2675.60| 1.79000 2394.66
LONGITUDINAL GROOVING IN CONCRETE | |
0260 2505-4008120 75.000 LF | 5.00000 375.00] 8.00000 600.00| 11.00000 825.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2510-6745850 519.000 SY | 5.00000 2595.00] 15.00000 7785.00] 20.00000 10380.00
REMOVAL OF PAVEMENT | | |
0280 2513-0001080 4.000 EACH | 2000.00000 8000.00| 3500.00000 14000.00 | 3800.00000 15200.00
CONCRETE BARRIER RAIL, BA-108 | | |
0290 2518-6910000 4.000 EACH | 25.00000 100.00] 25.00000 100.00] 25.00000 100.00
SAFETY CLOSURE | | |
0300 2527-9263109 34.020 STA | 30.00000 1020.60] 30.00000 1020.60] 30.00000 1020.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0310 2527-9263130 2.600 STA | 110.00000 286.00 | 110.00000 286.00 | 110.00000 286.00
REMOVABLE TAPE MARKINGS | | |
0320 2527-9263180 18.900 STA | 30.00000 567.00] 30.00000 567.00] 30.00000 567.00
| | \

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 50-1171-020 Primary County: JASPER
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) JA250 | ( 3 ) CR120
| JENSEN CONSTRUCTION CO. | JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0330 2528-8400157 2.000 EACH | 3000.00000 6000.00 | 2650.00000 5300.00] 1400.00000 2800.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0340 2528-8400256 1.000 EACH | 14000.00000 14000.00 | 12500.00000 12500.00| 9000.00000 9000.00
TEMPORARY TRAFFIC SIGNALS | | |
0350 2528-8445110 LUMP | 10000.00000 10000.00| 7000.00000 7000.00] 5900.00000 5900.00
TRAFFIC CONTROL | |
0360 2528-8445113 180.000 EACH | 295.00000 53100.00 | 295.00000 53100.00 | 295.00000 53100.00
FLAGGERS | | |
0370 2599-9999005 4.000 EACH | 2000.00000 8000.00| 2000.00000 8000.00| 2000.00000 8000.00
("EACH' ITEM) TEMPORARY CRASH CUSHION, | | |
AS PER PLAN | | |
SECTION TOTALS | S 212,294.00| S 222,111.20| S 218,306.16
—————————————————————————————————————————— et e e ettt
CONTRACT TOTALS | S 471,023.00] S 487,354.20] S 507,688.89




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 5
Bid Order: 009 Contract ID: 50-1171-020 Primary County: JASPER
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CU080 | ( 5 ) CH320 | ( 6 ) PCO15
| CUNNINGHAM-REIS CO. | CHRISTENSEN BROS., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 DESIGN NO. 210; REPAIRS TO A 320'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGE
\ \ \
0010 2401-6745636 LUMP | 5.00000 5.00| 3000.00000 3000.00] 2500.00000 2500.00
REMOVAL OF EXISTING HANDRAIL AND END | |
POSTS | | |
0020 2401-6750001 LUMP | 30000.00000 30000.00 | 35000.00000 35000.00 | 30820.00000 30820.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 27.300 cCY | 50.00000 1365.00] 80.00000 2184.00] 40.00000 1092.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100000 46.500 CY | 1500.00000 69750.00 | 1100.00000 51150.00 | 900.00000 41850.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775005 5610.000 LB | 2.00000 11220.00| 1.50000 8415.00] 1.79000 10041.90
REINFORCING STEEL, EPOXY COATED | | |
0060 2413-0698074 107.000 SY | 175.00000 18725.00 | 320.00000 34240.00 | 170.00000 18190.00
DECK REPAIR, CLASS A | | |
0070 2413-1200000 61.000 LF | 120.00000 7320.00] 140.00000 8540.00| 130.00000 7930.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0080 2413-1200100 61.000 LF | 35.00000 2135.00] 30.00000 1830.00] 35.00000 2135.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0090 2414-6431100 663.900 LF | 25.00000 16597.50| 60.00000 39834.00 | 82.00000 54439.80
RETROFIT CONCRETE BARRIER RAILING | | |
0100 2508-0970000 LUMP | 2500.00000 2500.00] 1000.00000 1000.00] 1500.00000 1500.00
CONTAINMENT \ \ \
0110 2508-0991000 LUMP | 3500.00000 3500.00] 3000.00000 3000.00] 3000.00000 3000.00
PAINTING OF STRUCTURAL STEEL | | |
0120 2519-1002072 320.700 LF | 29.00000 9300.30| 27.00000 8658.90 | 26.75000 8578.73
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0130 2528-8400048 950.000 LF | 10.00000 9500.00 | 12.00000 11400.00| 9.00000 8550.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0140 2533-4980005 LUMP | 34000.00000 34000.00 | 50000.00000 50000.00 | 56050.00000 56050.00
MOBILIZATION | |
0150 2555-0000010 LUMP | 850.00000 850.00] 1500.00000 1500.00] 1020.00000 1020.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 216,767.80| $ 259,751.90| $ 247,697.43
—————————————————————————————————————————— R ettt T e e
SECTION 0002 DESIGN NO. 210; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0160 2413-0698066 1025.000 sy | | 40.00000 41000.00 |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | S 41,000.00] S
—————————————————————————————————————————— R i nat e e i e
SECTION 0003 DESIGN NO. 210; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 6
Bid Order: 009 Contract ID: 50-1171-020 Primary County: JASPER
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CU080 | ( 5 ) CH320 | ( 6 ) PCO15
| CUNNINGHAM-REIS CO. | CHRISTENSEN BROS., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0170 2413-0698067 1025.000 sy | 65.00000 66625.00 | | 85.00000 87125.00
DECK OVERLAY (CLASS HPC-O PCC) | | |
SECTION TOTALS | $ 66,625.00] $ | $ 87,125.00
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0004 ROADWAY ITEMS
\ \ \
0180 2102-2625000 84.000 CY | 35.00000 2940.00] 30.00000 2520.00] 50.00000 4200.00
EMBANKMENT-IN-PLACE | | |
0190 2102-2710090 73.000 CY | 25.00000 1825.00] 40.00000 2920.00] 45.00000 3285.00
EXCAVATION, CLASS 10, WASTE | | |
0200 2121-7425020 11.000 TON | 70.00000 770.00] 100.00000 1100.00] 100.00000 1100.00
GRANULAR SHOULDERS, TYPE B | | |
0210 2122-7450080 213.700 SY | 80.00000 17096.00 | 60.00000 12822.00| 57.00000 12180.90
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0220 2213-2713300 53.500 CY | 50.00000 2675.00] 50.00000 2675.00] 48.00000 2568.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0230 2301-0685550 515.500 SY | 175.00000 90212.50| 150.00000 77325.00 | 160.00000 82480.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0240 2315-8275025 15.000 TON | 40.00000 600.00| 40.00000 600.00| 51.90000 778.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0250 2412-0000100 1337.800 SY | 4.00000 5351.20] 2.00000 2675.60| 1.79000 2394.66
LONGITUDINAL GROOVING IN CONCRETE | | |
0260 2505-4008120 75.000 LF | 10.00000 750.00] 5.00000 375.00] 5.00000 375.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2510-6745850 519.000 SY | 15.00000 7785.00| 20.00000 10380.00 | 26.00000 13494.00
REMOVAL OF PAVEMENT | | |
0280 2513-0001080 4.000 EACH | 2500.00000 10000.00 | 3000.00000 12000.00 | 4000.00000 16000.00
CONCRETE BARRIER RAIL, BA-108 | | |
0290 2518-6910000 4.000 EACH | 25.00000 100.00] 50.00000 200.00 | 25.00000 100.00
SAFETY CLOSURE | | |
0300 2527-9263109 34.020 STA | 30.00000 1020.60] 30.00000 1020.60] 30.00000 1020.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0310 2527-9263130 2.600 STA | 125.00000 325.00] 120.00000 312.00] 110.00000 286.00
REMOVABLE TAPE MARKINGS | | |
0320 2527-9263180 18.900 STA | 30.00000 567.00] 30.00000 567.00] 30.00000 567.00
| | |

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 7
Bid Order: 009 Contract ID: 50-1171-020 Primary County: JASPER
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CU080 | ( 5 ) CH320 | ( 6 ) PCO15
| CUNNINGHAM-REIS CO. | CHRISTENSEN BROS., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e i
0330 2528-8400157 2.000 EACH | 1500.00000 3000.00] 3000.00000 6000.00 | 2650.00000 5300.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0340 2528-8400256 1.000 EACH | 13000.00000 13000.00| 12000.00000 12000.00| 12125.00000 12125.00
TEMPORARY TRAFFIC SIGNALS | | |
0350 2528-8445110 LUMP | 8000.00000 8000.00| 8000.00000 8000.00| 5900.00000 5900.00
TRAFFIC CONTROL | |
0360 2528-8445113 180.000 EACH | 295.00000 53100.00 | 295.00000 53100.00 | 295.00000 53100.00
FLAGGERS | | |
0370 2599-9999005 4.000 EACH | 2300.00000 9200.00 | 2500.00000 10000.00 | 2000.00000 8000.00
("EACH' ITEM) TEMPORARY CRASH CUSHION, | | |
AS PER PLAN \ \ \
SECTION TOTALS | S 228,317.30| S 216,592.20| S 225,254.66
—————————————————————————————————————————— o
CONTRACT TOTALS | S 511,710.10] S 517,344.10] S 560,077.09




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 67-0295-208-A Primary County: MONONA
Letting Date: 110119 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by DIXON CONSTR. CO.
Contract Period: 130 WORK DAYS Late Start Date: 04/04/11

Project: IMX-029-5(208)108--02-67
Work Type: BRIDGE AND APPROACHES - CCS
County: MONONA Prj Awd Amt: $1,914,938.21
Route: I-29
Location: OVER CLEGHORN CREEK, 4.4 MILES S. OF IOWA
175 (NBL/SBL)

DIXON CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. $ 1,914,938.21 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,980,712.28 103.43 %
3 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 2,015,040.73 105.22 %



IOWA DEPARTMENT OF TRANSPORTATION

TOPSOIL, STRIP, SALVAGE AND SPREAD

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 67-0295-208-A Primary County: MONONA
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) DI36O0 | ( 2 ) GR100 | ( 3 ) GO020
|DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 110; DUAL 120'-0 X 40" CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 1777.000 CY | 5.00000 8885.00 | 4.00000 7108.00| 5.00000 8885.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 47000.00000 47000.00] 78000.00000 78000.00| 75000.00000 75000.00
REMOVAL OF EXISTING BRIDGE FHWA NO. | | |
37270 | | \
0030 2401-6745625 LUMP | 47000.00000 47000.00| 78000.00000 78000.00| 75000.00000 75000.00
REMOVAL OF EXISTING BRIDGE FHWA NO. | |
37280 | | |
0040 2402-2720000 246.000 CY | 30.00000 7380.00 | 30.00000 7380.00 | 30.00000 7380.00
EXCAVATION, CLASS 20 | | |
0050 2403-0100010 771.400 CY | 417.00000 321673.80] 435.00000 335559.00] 495.00000 381843.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 288.000 LB | 1.00000 288.00| 6.00000 1728.00| 1.75000 504.00
REINFORCING STEEL | | |
0070 2404-7775005 199780.000 LB | 0.77000 153830.60| 0.87000 173808.60| 0.84000 167815.20
REINFORCING STEEL, EPOXY COATED | | |
0080 2414-6424038 525.800 LF | 59.00000 31022.20] 71.00000 37331.80] 80.00000 42064.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0090 2501-0201057 2380.000 LF | 38.00000 90440.00| 40.00000 95200.00| 46.00000 109480.00
PILES, STEEL, HP 10 X 57 | | |
0100 2501-0201253 4180.000 LF | 37.00000 154660.00| 39.00000 163020.00| 44.00000 183920.00
PILES, STEEL, HP 12 X 53 | | |
0110 2501-5478053 633.600 LF | 100.00000 63360.00| 138.00000 87436.80| 65.00000 41184.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | |
0120 2507-3250005 969.000 SY | 2.00000 1938.00| 3.00000 2907.00| 3.00000 2907.00
ENGINEERING FABRIC | | |
0130 2507-6800061 781.000 TON | 38.00000 29678.00 | 39.00000 30459.00] 39.00000 30459.00
REVETMENT, CLASS E | | |
0140 2533-4980005 LUMP | 235000.00000 235000.00| 197850.00000 197850.00| 150000.00000 150000.00
MOBILIZATION | |
SECTION TOTALS | $ 1,192,155.60] $ 1,295,788.20] $ 1,276,441.20
—————————————————————————————————————————— b
SECTION 0002 ROADWAY ITEMS
\ \ \
0150 2102-2710070 3985.000 CY | 10.00000 39850.00| 9.00000 35865.00| 9.00000 35865.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2105-8425015 709.000 CY | 10.00000 7090.00] 3.50000 2481.50| 5.00000 3545.00
|



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 67-0295-208-A Primary County: MONONA
Letting Date: 01/19/11 10:00 A.M.
\ 1 ) DI36O0 | ( 2 ) GR100 | ( 3 ) GO020
|DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2122-5190501 141.700 sSY | 125.00000 17712.50] 128.75000 18243.88| 100.00000 14170.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0180 2123-7450000 9.500 STA | 300.00000 2850.00| 350.00000 3325.00] 750.00000 7125.00
SHOULDER CONSTRUCTION, EARTH | | |
0190 2301-0690200 1073.600 SY | 143.00000 153524.80| 147.00000 157819.20| 165.00000 177144.00
BRIDGE APPROACH, RK-20 | | |
0200 2412-0000100 2079.600 SY | 2.75000 5718.90| 3.34000 6945.86 | 3.75000 7798.50
LONGITUDINAL GROOVING IN CONCRETE | | |
0210 2503-0500400 8.000 EACH | 2500.00000 20000.00| 2000.00000 16000.00] 2475.00000 19800.00
BRIDGE END DRAIN, RF-40 | | |
0220 2505-4008120 577.600 LF | 3.00000 1732.80]| 4.12000 2379.71| 6.00000 3465.60
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0230 2505-4008300 650.000 LF \ 13.50000 8775.00| 13.91000 9041.50] 14.00000 9100.00
STEEL BEAM GUARDRATL | | |
0240 2505-4008400 4.000 EACH | 1800.00000 7200.00| 1854.00000 7416.00] 1550.00000 6200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0250 2505-4021010 4.000 EACH | 180.00000 720.00] 185.40000 741.60]| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0260 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1854.00000 7416.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0270 2510-6745850 2074.230 SY | 12.00000 24890.76 | 9.00000 18668.07| 16.00000 33187.68
REMOVAL OF PAVEMENT | | |
0280 2518-6765001 2.000 EACH | 2000.00000 4000.00| 2060.00000 4120.00] 2000.00000 4000.00
REMOVE AND REINSTALL CROSSOVER | | |
BARRICADES | | |
0290 2518-6910000 8.000 EACH | 100.00000 800.00] 300.00000 2400.00| 100.00000 800.00
SAFETY CLOSURE | | |
0300 2519-3280000 440.100 LF | 18.00000 7921.80] 8.76000 3855.28]| 18.00000 7921.80
FENCE, FIELD | |
0310 2527-9263005 156.000 EACH | 3.00000 468.00| 3.09000 482.04 | 3.00000 468.00
RAISED PAVEMENT MARKERS | | |
0320 2527-9263109 547.700 STA | 18.00000 9858.60| 18.54000 10154.36| 18.00000 9858.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0330 2527-9263152 16.000 EACH | 315.00000 5040.00| 324.45000 5191.20] 315.00000 5040.00
PRE-CUT SYMBOLS AND LEGENDS, REGULAR | | |
| | |

MARKING TAPE



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 4
Bid Order: 010 Contract ID: 67-0295-208-A Primary County: MONONA
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) G0020
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2527-9263180 477.800 STA | 12.50000 5972.50]| 12.88000 6154.06| 12.50000 5972.50
PAVEMENT MARKINGS REMOVED | | |
0350 2527-9263190 16.000 EACH | 1.00000 16.00] 1.00000 16.00| 1.00000 16.00
SYMBOLS AND LEGENDS REMOVED | | |
0360 2528-4983200 160.000 CDAY | 1000.00000 160000.00| 952.75000 152440.00 | 925.00000 148000.00
MONITORING WITH INCIDENT RESPONSE | | |
0370 2528-8400048 1331.900 LF | 12.50000 16648.75] 12.88000 17154.87| 14.50000 19312.55
TEMPORARY BARRIER RAIL, CONCRETE \ \ \
0380 2528-8400055 4.000 EACH | 2700.00000 10800.00 | 2781.00000 11124.00] 2700.00000 10800.00
TEMPORARY TO PERMANENT BARRIER | \ \
CONNECTION | | |
0390 2528-8400157 8.000 EACH | 3750.00000 30000.00| 3863.00000 30904.00| 4000.00000 32000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0400 2528-8445110 LUMP | 70000.00000 70000.00 | 52000.00000 52000.00 | 50000.00000 50000.00
TRAFFIC CONTROL | |
0410 2551-0000110 6.000 EACH | 1250.00000 7500.00 | 1300.00000 7800.00 | 1250.00000 7500.00
TEMP CRASH CUSHION | | |
0420 2601-2634100 1.400 ACRE | 700.00000 980.00] 700.00000 980.00] 700.00000 980.00
MULCHING \ | \
0430 2601-2636015 1.000 ACRE | 2000.00000 2000.00 | 1437.00000 1437.00]| 2000.00000 2000.00
NATIVE GRASS SEEDING | | \
0440 2601-2636043 0.800 ACRE | 2000.00000 1600.00| 917.00000 733.60| 2000.00000 1600.00
SEEDING AND FERTILIZING (RURAL) | \ \
0450 2601-2638352 192.000 SQ | 20.00000 3840.00| 14.40000 2764.80 | 20.00000 3840.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0460 2601-2642100 1.800 ACRE | 2000.00000 3600.00 | 376.00000 676.80] 2000.00000 3600.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0470 2601-2643110 38.400 MGAL | 60.00000 2304.00 | 60.00000 2304.00| 60.00000 2304.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0480 2602-0000020 970.000 LF | 2.20000 2134.00| 2.40000 2328.00| 2.20000 2134.00
SILT FENCE | | |
0490 2602-0000030 180.000 LF | 3.00000 540.00] 6.00000 1080.00] 3.00000 540.00
SILT FENCE FOR DITCH CHECKS | | |
0500 2602-0000090 388.000 LF | 0.10000 38.80| 1.00000 388.00] 0.10000 38.80
CLEAN-OUT OF SILT FENCE | | |
0510 2602-0000100 60.000 LF | 0.10000 6.00] 1.00000 60.00| 0.10000 6.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
0520 2602-0000312 64.000 LF | 5.00000 320.00] 5.00000 320.00] 5.00000 320.00
| | |
| | |

DEVICE, 12 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 5
Bid Order: 010 Contract ID: 67-0295-208-A Primary County: MONONA
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) GO020
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0530 2602-0000320 200.000 LF | 8.00000 1600.00| 5.00000 1000.00| 8.00000 1600.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | \

SECTION TOTALS | S 645,253.21] S 604,211.33] S 646,453.03
—————————————————————————————————————————— o
SECTION 0003 ALTERNATE 'AA' OPTION 1; PCC PAVED SHOULDERS BID THIS SECTION OF 'AA' OPTION 1 IS CHOSEN

\ \ \
0540 2115-0100000 429.500 CY | 50.00000 21475.00] | 65.00000 27917.50
MODIFIED SUBBASE | | |
0550 2122-5190007 1167.800 SY | 48.00000 56054.40| | 55.00000 64229.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |

SECTION TOTALS | $ 77,529.40] $ \ $ 92,146.50
—————————————————————————————————————————— o
SECTION 0004 ALTERNATE 'AA' OPTION 2; HMA PAVED SHOULDERS BID THIS SECTION OF 'AA' OPTION 2 IS CHOSEN

\ \ \

0560 2115-0100000 396.800 CY | | 68.50000 27180.80]
MODIFIED SUBBASE | | |
0570 2122-5500080 1167.800 SY | | 45.84000 53531.95|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |

8 IN. | | |

SECTION TOTALS | $ | $ 80,712.75] $
—————————————————————————————————————————— e e

CONTRACT TOTALS | S 1,914,938.21| S 1,980,712.28| S 2,015,040.73




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 67-0296-164-A Primary County: MONONA
Letting Date: 110119 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by DIXON CONSTR. CO.
Contract Period: 105 WORK DAYS Late Start Date: 04/25/11

Project: BRFIMX-029-6(164)124--14-67
Work Type: BRIDGE AND APPROACHES - CCS
County: MONONA Prj Awd Amt: $1,136,530.68
Route: I-29
Location: OVER ROBINSON DITCH, 3.1 MILES S. OF
WOODBURY CO. LINE (NBL)

DIXON CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. $ 1,136,530.68 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,191,898.51 104.87 %
3 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,220,568.41 107.39 %



IOWA DEPARTMENT OF TRANSPORTATION

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 67-0296-164-A Primary County: MONONA
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) G0020
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0210; 100'-0 X 40'-0 CCS BRIDGE
\ \ \
0010 2401-6745625 LUMP | 49000.00000 49000.00 | 50000.00000 50000.00 | 70000.00000 70000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 108.000 CY | 30.00000 3240.00| 30.00000 3240.00| 25.00000 2700.00
EXCAVATION, CLASS 20 | | \
0030 2403-0100010 295.700 CY | 450.00000 133065.00| 430.00000 127151.00]| 505.00000 149328.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775005 77892.000 LB | 0.80000 62313.60| 0.82000 63871.44| 0.84000 65429.28
REINFORCING STEEL, EPOXY COATED | | |
0050 2414-6424038 222.200 LF | 59.00000 13109.80]| 96.00000 21331.20] 85.00000 18887.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0060 2501-0201042 1085.000 LF | 34.00000 36890.00 | 43.00000 46655.00 | 41.00000 44485.00
PILES, STEEL, HP 10 X 42 | | |
0070 2501-0201253 1815.000 LF | 40.00000 72600.00 | 40.00000 72600.00 | 46.00000 83490.00
PILES, STEEL, HP 12 X 53 | | |
0080 2501-5478053 330.000 LF | 100.00000 33000.00| 117.00000 38610.00 | 75.00000 24750.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P1OL TYPE 3) | | \
0090 2507-3250005 353.000 SY | 2.00000 706.00 | 3.00000 1059.00| 3.00000 1059.00
ENGINEERING FABRIC | | |
0100 2507-6800061 283.000 TON | 40.00000 11320.00]| 37.00000 10471.00]| 38.00000 10754.00
REVETMENT, CLASS E | | |
0110 2533-4980005 LUMP | 128000.00000 128000.00| 120000.00000 120000.00| 130000.00000 130000.00
MOBILIZATION | |
SECTION TOTALS | $ 543,244.40| $ 554,988.64 | $ 600,882.78
————————————————————————————————————————— f—— - -
SECTION 0002 ROADWAY ITEMS
\ \ \
0120 2102-2710070 1963.000 CY | 10.00000 19630.00 | 9.00000 17667.00 | 10.00000 19630.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0130 2102-2712015 5.000 CY | 50.00000 250.00 | 100.00000 500.00 | 50.00000 250.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0140 2105-8425015 1204.000 CY | 7.00000 8428.00 | 4.00000 4816.00 | 6.00000 7224.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0150 2115-0100000 196.700 CY | 40.00000 7868.00 | 43.00000 8458.10| 60.00000 11802.00
MODIFIED SUBBASE | | |
0160 2122-5190501 70.200 SY | 45.00000 3159.00| 128.75000 9038.25] 100.00000 7020.00
| | |
| | |
| \ \

BRIDGE END DRAIN)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 67-0296-164-A Primary County: MONONA
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) 60020
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt st et e e
0170 2123-7450000 5.800 STA | 350.00000 2030.00| 375.00000 2175.00| 750.00000 4350.00
SHOULDER CONSTRUCTION, EARTH | | \
0180 2212-0475095 0.100 MILE | 10000.00000 1000.00| 10300.00000 1030.00| 10000.00000 1000.00
CLEANING AND PREPARATION OF BASE | | |
0190 2214-5145150 1334.000 SY | 8.75000 11672.50] 14.16000 18889.44| 8.75000 11672.50
PAVEMENT SCARIFICATION | | |
0200 2301-0690200 483.000 SY [ 162.00000 78246.00 | 152.44000 73628.52 | 155.00000 74865.00
BRIDGE APPROACH, RK-20 | | |
0210 2301-1034110 661.300 SY | 61.00000 40339.30]| 74.16000 49042.01 | 80.00000 52904.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 31I | |
DURABILITY, 11 IN. | | |
0220 2303-0062500 315.000 TON | 82.69000 26047.35] 85.17000 26828.55] 82.69000 26047.35
HOT MIX ASPHALT MIXTURE (30,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0230 2303-0063502 154.000 TON | 85.54000 13173.16]| 88.10000 13567.40| 95.00000 14630.00
HOT MIX ASPHALT MIXTURE (30,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | \
FRICTION L-2 | | |
0240 2303-0246422 28.000 TON | 483.00000 13524.00| 497.49000 13929.72| 483.00000 13524.00
ASPHALT BINDER, PG 64-22 | | |
0250 2402-2720100 350.000 CY | 10.00000 3500.00 | 20.00000 7000.00 | 7.00000 2450.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0260 2412-0000100 618.000 SY | 4.95000 3059.10]| 5.15000 3182.70]| 7.00000 4326.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0270 2417-0225030 4.000 EACH | 350.00000 1400.00| 355.00000 1420.00| 525.00000 2100.00
APRONS, METAL, 30 IN. DIA. | | |
0280 2417-1060030 160.000 LF | 42.00000 6720.00] 33.00000 5280.00 | 50.00000 8000.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
30 IN. DIA. | | |
0290 2503-0500400 4.000 EACH | 2500.00000 10000.00| 2500.00000 10000.00| 2500.00000 10000.00
BRIDGE END DRAIN, RF-40 | | |
0300 2503-3775030 4.000 EACH | 2200.00000 8800.00] 2800.00000 11200.00] 2500.00000 10000.00
GATE, OUTLET CONTROL, FLAP, 30 IN. | | |
0310 2505-4008120 613.000 LF | 2.00000 1226.00] 3.00000 1839.00] 6.00000 3678.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0320 2505-4008300 325.000 LF | 13.00000 4225.00] 13.00000 4225.00] 19.00000 6175.00
STEEL BEAM GUARDRAIL | | |
0330 2505-4008400 2.000 EACH | 1900.00000 3800.00 | 1900.00000 3800.00 | 1600.00000 3200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
| | \

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 4
Bid Order: 011 Contract ID: 67-0296-164-A Primary County: MONONA
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) G0020
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2505-4021010 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0350 2505-4021700 2.000 EACH | 1700.00000 3400.00 | 1700.00000 3400.00 | 1800.00000 3600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0360 2510-6745850 1746.000 SY \ 12.00000 20952.00| 9.00000 15714.00| 16.00000 27936.00
REMOVAL OF PAVEMENT | | |
0370 2518-6765001 2.000 EACH | 2000.00000 4000.00 | 1030.00000 2060.00 | 2000.00000 4000.00
REMOVE AND REINSTALL CROSSOVER | | |
BARRICADES | | \
0380 2518-6910000 4.000 EACH | 100.00000 400.00| 300.00000 1200.00| 100.00000 400.00
SAFETY CLOSURE | |
0390 2519-3280000 157.000 LF | 20.00000 3140.00]| 15.45000 2425.65| 20.00000 3140.00
FENCE, FIELD | | |
0400 2527-9263005 156.000 EACH | 3.00000 468.00| 2.42000 377.52] 3.00000 468.00
RAISED PAVEMENT MARKERS | | |
0410 2527-9263109 1419.000 STA | 12.65000 17950.35] 13.28000 18844.32| 12.65000 17950.35
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0420 2527-9263130 80.000 STA | 100.00000 8000.00 | 100.22000 8017.60| 100.00000 8000.00
REMOVABLE TAPE MARKINGS | \ \
0430 2527-9263137 8.000 EACH | 100.00000 800.00| 66.95000 535.60] 100.00000 800.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | \
OR SOLVENT-BASED | | |
0440 2527-9263180 1106.800 STA | 12.25000 13558.30] 14.94000 16535.59] 12.25000 13558.30
PAVEMENT MARKINGS REMOVED | | |
0450 2527-9263190 8.000 EACH | 75.00000 600.00| 56.65000 453.20] 75.00000 600.00
SYMBOLS AND LEGENDS REMOVED | | |
0460 2528-4983200 120.000 CDAY | 1000.00000 120000.00| 1020.00000 122400.00| 925.00000 111000.00
MONITORING WITH INCIDENT RESPONSE | \ \
0470 2528-8400048 162.500 LF | 26.00000 4225.00 | 34.53000 5611.13] 26.00000 4225.00
TEMPORARY BARRIER RAIL, CONCRETE | \ \
0480 2528-8400157 4.000 EACH | 3750.00000 15000.00 | 3863.00000 15452.00 | 4000.00000 16000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | \
0490 2528-8445110 LUMP | 47000.00000 47000.00| 60000.00000 60000.00 | 40000.00000 40000.00
TRAFFIC CONTROL | |
0500 2551-0000110 1.000 EACH | 1750.00000 1750.00| 2500.00000 2500.00] 1750.00000 1750.00
TEMP CRASH CUSHION | | |
0510 2555-0000010 LUMP | 400.00000 400.00| 400.00000 400.00] 650.00000 650.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0520 2601-2634100 1.500 ACRE | 700.00000 1050.00| 700.00000 1050.00| 700.00000 1050.00
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 67-0296-164-A Primary County: MONONA
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR10O0 | ( 3 ) GO020
|DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0530 2601-2636015 1.000 ACRE | 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
NATIVE GRASS SEEDING | | |
0540 2601-2636043 0.600 ACRE | 2000.00000 1200.00] 2000.00000 1200.00| 2000.00000 1200.00
SEEDING AND FERTILIZING (RURAL) | | |
0550 2601-2640350 80.000 SQ | 20.00000 1600.00| 20.00000 1600.00| 20.00000 1600.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0560 2601-2642100 1.600 ACRE | 2000.00000 3200.00] 2000.00000 3200.00] 2000.00000 3200.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0570 2601-2643110 16.000 MGAL | 60.00000 960.00] 60.00000 960.00] 60.00000 960.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | |
OR SLOPE PROTECTION | | |
0580 2602-0000020 2701.000 LF | 2.00000 5402.00] 2.00000 5402.00] 2.00000 5402.00
SILT FENCE | | |
0590 2602-0000030 414.000 LF | 2.80000 1159.20| 2.80000 1159.20| 2.80000 1159.20
SILT FENCE FOR DITCH CHECKS | | |
0600 2602-0000090 1081.000 LF | 0.10000 108.10]| 0.10000 108.10| 0.10000 108.10
CLEAN-OUT OF SILT FENCE | | |
0610 2602-0000100 138.000 LF | 0.10000 13.80] 0.10000 13.80] 0.10000 13.80
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | \
0620 2602-0000312 64.000 LF | 5.00000 320.00| 5.00000 320.00| 5.00000 320.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0630 2602-0000320 200.000 LF | 8.00000 1600.00| 8.00000 1600.00| 8.00000 1600.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | I
SECTION TOTALS | $ 548,754.16| $ 582,456.40]| $ 568,138.60
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0003  ALTERNATE 'AA' OPTION 1; PCC PAVED SHOULDERS BID THIS SECTION OF 'AA' OPTION 1 IS CHOSEN
\ \ \
0640 2102-0425070 476.900 TON | 27.80000 13257.82] |
SPECIAL BACKFILL | |
0650 2122-5190007 685.100 SY | 43.00000 29459.30 | |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0660 2548-0000200 11.000 sSTA | 165.00000 1815.00] |
MILLED SHOULDER RUMBLE STRIPS, PCC | |
SURFACE | | |
SECTION TOTALS | $ 44,532.12| $ \ $
—————————————————————————————————————————— i et R
SECTION 0004  ALTERNATE 'AA' OPTION 2; HMA PAVED SHOULDERS BID THIS SECTION OF 'AA' OPTION 2 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 6
Bid Order: 011 Contract ID: 67-0296-164-A Primary County: MONONA
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) G0020
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0670 2102-0425070 438.600 TON | | 30.90000 13552.74| 30.00000 13158.00
SPECIAL BACKFILL | \
0680 2122-5500080 685.100 SY | | 54.33000 37221.48| 52.75000 36139.03
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | \ \
8 IN. | | |
0690 2548-0000100 11.000 STA | | 109.75000 1207.25| 150.00000 1650.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0700 2548-0000110 12.000 GAL | | 206.00000 2472.00 | 50.00000 600.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | $ | $ 54,453.47| $ 51,547.03
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,136,530.68] $ 1,191,898.51] $ 1,220,568.41




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 77-0352-301 Primary County: POLK
Letting Date: 110119 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by JENSEN CONSTRUCTION CO.
Contract Period: 90 WORK DAYS Late Start Date: 05/16/11

Project: ISSN-035-2(301) 69--1T-77
Work Type: BRIDGE REPLACEMENT - PPCB
County: POLK Prj Awd Amt: $1,199,337.00
Route: I-35
Location: I-35 SB & NB OVER IAIS R.R.
IN CITY OF WEST DES MOINES (STAGE 1 -

MEDIAN)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 JE200 JENSEN CONSTRUCTION CO. $ 1,199,337.00 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 1,238,574.30 103.27 %
3 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 1,286,038.52 107.22 %
4 CR120 CRAMER AND ASSOC., INC. $ 1,329,163.32 110.82 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:

Page: 012 2

02/21/11

Bid Order: 012 Contract ID: 77-0352-301 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) HE420 | ( 3 ) UN059
| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 210; A 194'-0 X 34'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2402-2720000 67.000 CY | 150.00000 10050.00] 37.00000 2479.00| 30.00000 2010.00
EXCAVATION, CLASS 20 | | |
0020 2403-0100010 101.500 cCY | 600.00000 60900.00 | 650.00000 65975.00 | 700.00000 71050.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0030 2403-7000210 239.500 CY | 550.00000 131725.00] 585.00000 140107.50] 700.00000 167650.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0040 2404-7775000 43054.000 LB | 0.90000 38748.60| 1.14000 49081.56]| 1.10000 47359.40
REINFORCING STEEL | | |
0050 2404-7775005 82196.000 LB | 0.85000 69866.60 | 0.98000 80552.08| 1.00000 82196.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2407-0563035 4.000 EACH | 7500.00000 30000.00| 7600.00000 30400.00| 11000.00000 44000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC35 | |
0070 2407-0563040 4.000 EACH | 8000.00000 32000.00| 8500.00000 34000.00]| 12000.00000 48000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC40 | |
0080 2407-0563115 4.000 EACH | 20000.00000 80000.00| 22900.00000 91600.00| 20000.00000 80000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC115 | |
0090 2408-7800000 2170.000 LB | 3.00000 6510.00] 2.80000 6076.00] 2.50000 5425.00
STRUCTURAL STEEL | |
0100 2408-7900020 LUMP | 40000.00000 40000.00| 46000.00000 46000.00| 35000.00000 35000.00
SLOTTED DECK DRAIN | | |
0110 2433-0001048 336.000 LF | 400.00000 134400.00] 315.00000 105840.00] 440.00000 147840.00
CONCRETE DRILLED SHAFT, 48 IN. DIAMETER | |
0120 2433-0003000 56.000 LF | 1.00000 56.00| 308.00000 17248.00| 300.00000 16800.00
DEMONSTRATION SHAFT | | |
0130 2499-2300001 LUMP | 12000.00000 12000.00| 11000.00000 11000.00]| 12000.00000 12000.00
DECK DRAINS | | |
0140 2501-0201057 660.000 LF | 40.00000 26400.00] 43.00000 28380.00] 45.00000 29700.00
PILES, STEEL, HP 10 X 57 \ \ \
0150 2501-6335010 120.000 LF | 45.00000 5400.00 | 40.00000 4800.00 | 30.00000 3600.00
PREBORED HOLES | |
0160 2501-8400170 LUMP | 115000.00000 115000.00| 140000.00000 140000.00|] 100000.00000 100000.00
TEMPORARY SHEET PILES AND SHORING | | \
0170 2526-8285000 LUMP | 5000.00000 5000.00| 5200.00000 5200.00| 4000.00000 4000.00
CONSTRUCTION SURVEY | | \
0180 2533-4980005 LUMP | 100000.00000 100000.00] 81000.00000 81000.00| 105000.00000 105000.00
MOBILIZATION | |
SECTION TOTALS | $ 898,056.20] $ 939, 739.14 | S 1,001,630.40
—————————————————————————————————————————— o

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 77-0352-301 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) HE420 | ( 3 ) UNO059
| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2102-2625000 62.300 CY | 100.00000 6230.00] 105.00000 6541.50] 100.00000 6230.00
EMBANKMENT-IN-PLACE | | |
0200 2102-2710070 361.600 CY | 30.00000 10848.00]| 29.30000 10594.88]| 28.00000 10124.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2121-7425010 69.600 TON | 45.00000 3132.00] 44.00000 3062.40]| 42.00000 2923.20
GRANULAR SHOULDERS, TYPE A | \ \
0220 2301-0690200 619.600 SY | 150.00000 92940.00 | 154.00000 95418.40| 147.00000 91081.20
BRIDGE APPROACH, RK-20 | | \
0230 2401-6745650 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 2000.00000 2000.00
REMOVAL OF EXISTING STRUCTURES | | \
0240 2412-0000100 1338.600 SY | 3.00000 4015.80]| 3.30000 4417.38]| 2.20000 2944.92
LONGITUDINAL GROOVING IN CONCRETE | | |
0250 2416-0100024 1.000 EACH | 1500.00000 1500.00 | 1460.00000 1460.00 | 1400.00000 1400.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0260 2416-1262024 132.000 LF | 360.00000 47520.00 | 345.00000 45540.00 | 355.00000 46860.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 24 IN. DIA. | \ \
0270 2505-4008120 518.000 LF | 5.00000 2590.00 | 7.40000 3833.20] 5.00000 2590.00
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
0280 2506-4984000 4.900 cCY | 400.00000 1960.00 | 376.00000 1842.40| 360.00000 1764.00
FLOWABLE MORTAR | | \
0290 2528-8400048 1425.000 LF | 35.00000 49875.00 | 31.00000 44175.00 | 30.00000 42750.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0300 2528-8445110 LUMP | 15000.00000 15000.00 | 18500.00000 18500.00 | 15000.00000 15000.00
TRAFFIC CONTROL | |
0310 2528-8445113 150.000 EACH | 295.00000 44250.00 | 295.00000 44250.00 | 295.00000 44250.00
FLAGGERS | | |
0320 2528-9290004 5.000 CDAY | 100.00000 500.00| 100.00000 500.00| 150.00000 750.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0330 2551-0000110 2.000 EACH | 3600.00000 7200.00 | 3700.00000 7400.00 | 3600.00000 7200.00
TEMP CRASH CUSHION | | |
0340 2601-2643401 20.000 S0 | 90.00000 1800.00 | 250.00000 5000.00 | 87.00000 1740.00
TURF REINFORCEMENT MAT | | |
0350 2602-0000030 120.000 LF | 6.00000 720.00 | 6.50000 780.00] 5.00000 600.00
SILT FENCE FOR DITCH CHECKS | | |
0360 2602-0000100 40.000 LF | 5.00000 200.00] 0.50000 20.00| 5.00000 200.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 291,280.80] S 294,335.16] S 280,408.12
—————————————————————————————————————————— -
SECTION 0003 RAILROAD INSURANCE PROVISIONS
\



Bid Order: 012
Letting Date: 01/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-0352-301 Primary Cou

Run Date: 02/21/11
Page: 012 4

nty: POLK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0370 2595-0000010 LUMP
RATILROAD INSURANCE PROVISIONS
SECTION TOTALS

CONTRACT TOTALS

3 ) UNO59

NITED CONTRACTORS INC. AND S

UNIT PRICE

4000.00000

AMOUNT
4000.00

4,000.00

| ( 1 ) JE200 | ( 2 ) HE420 | (

| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. | U

I I I

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
o o e
| 10000.00000 10000.00] 4500.00000 4500.00|

I I I

I $ 10,000.00] $ 4,500.00]
o o T
|

$ 1,199,337.00| $ 1,238,574.30|

$

1,286,038.52




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 5
Bid Order: 012 Contract ID: 77-0352-301 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CR120 | ( ) | ( )
| CRAMER AND ASSOC., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 210; A 194'-0 X 34'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2402-2720000 67.000 CY | 55.00000 3685.00| |
EXCAVATION, CLASS 20 | | |
0020 2403-0100010 101.500 Cy | 1100.00000 111650.00| |
STRUCTURAL CONCRETE (BRIDGE) | \ \
0030 2403-7000210 239.500 cCY | 800.00000 191600.00| |
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0040 2404-7775000 43054.000 LB | 1.40000 60275.60] |
REINFORCING STEEL | | |
0050 2404-7775005 82196.000 LB | 0.80000 65756.80] |
REINFORCING STEEL, EPOXY COATED | | |
0060 2407-0563035 4.000 EACH | 6500.00000 26000.00] |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC35 | |
0070 2407-0563040 4.000 EACH | 7000.00000 28000.00] |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC40 | |
0080 2407-0563115 4.000 EACH | 18000.00000 72000.00| |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC115 \ \
0090 2408-7800000 2170.000 LB | 6.00000 13020.00| |
STRUCTURAL STEEL | |
0100 2408-7900020 LUMP | 37000.00000 37000.00| |
SLOTTED DECK DRAIN | | |
0110 2433-0001048 336.000 LF | 310.00000 104160.00| |
CONCRETE DRILLED SHAFT, 48 IN. DIAMETER | |
0120 2433-0003000 56.000 LF | 310.00000 17360.00| |
DEMONSTRATION SHAFT | | |
0130 2499-2300001 LUMP | 14000.00000 14000.00| |
DECK DRAINS \ \ \
0140 2501-0201057 660.000 LF | 40.00000 26400.00] |
PILES, STEEL, HP 10 X 57 | \ \
0150 2501-6335010 120.000 LF | 70.00000 8400.00 | |
PREBORED HOLES | |
0160 2501-8400170 LUMP | 90000.00000 90000.00| |
TEMPORARY SHEET PILES AND SHORING | | |
0170 2526-8285000 LUMP | 4000.00000 4000.00| |
CONSTRUCTION SURVEY | | |
0180 2533-4980005 LUMP | 172000.00000 172000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 1,045,307.40] $ | $
—————————————————————————————————————————— o

SECTION 0002 ROADWAY ITEMS



Bid Order: 012

Letting Date: 01/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-0352-301

Run Date: 02/21/11
Page: 012 6

Primary County: POLK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2102-2625000 62.300
EMBANKMENT-IN-PLACE

0200 2102-2710070 361.600
EXCAVATION, CLASS 10, ROADWAY AND

0210 2121-7425010 69.600
GRANULAR SHOULDERS, TYPE A

0220 2301-0690200 619.600

BRIDGE APPROACH, RK-20
0230 2401-6745650
REMOVAL OF EXISTING STRUCTURES

0240 2412-0000100 1338.600
LONGITUDINAL GROOVING IN CONCRETE

0250 2416-0100024 1.000
APRONS, CONCRETE, 24 IN. DIA.

0260 2416-1262024 132.000

CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 24 IN. DIA.

0270 2505-4008120 518.000
REMOVAL OF STEEL BEAM GUARDRAIL
0280 2506-4984000 4.900

FLOWABLE MORTAR
0290 2528-8400048 1425.000

TEMPORARY BARRIER RAIL, CONCRETE
0300 2528-8445110
TRAFFIC CONTROL

0310 2528-8445113 150.000
FLAGGERS

0320 2528-9290004 5.000
CHANGEABLE MESSAGE SIGNS, PORTABLE

0330 2551-0000110 2.000
TEMP CRASH CUSHION

0340 2601-2643401 20.000
TURF REINFORCEMENT MAT

0350 2602-0000030 120.000
SILT FENCE FOR DITCH CHECKS

0360 2602-0000100 40.000

CLEAN-OUT OF SILT FENCE FOR DITCH
SECTION TOTALS

4 )

Q —~

25.

145.

2000.

2500.

321.

400.

30.

20500.

295.

75.

3580.

87.

CR120

RAMER AND ASSOC.,

00000

00000

.20000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

INC.

89842.
2000.
2944,
2500.

42372.

2590.
1960.
42750.
20500.
44250.
375.
7160.
1740.
600.
200.

280,479.



Bid Order: 012

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-0352-301

Run Date: 02/21/11
Page: 012 7

Primary County: POLK

Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CR120 | ( ) | ( )
| CRAMER AND ASSOC., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0370 2595-0000010 LUMP | 3376.00000 3376.00]| |
RAILROAD INSURANCE PROVISIONS | | |
SECTION TOTALS | $ 3,376.00] $ \ $
—————————————————————————————————————————— +-———
CONTRACT TOTALS | $ 1,329,163.32] $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11
VENDOR RANKING Page: 013 1

013 Contract ID: 82-0741-180 Primary County: SCOTT
110119 10:00 A.M. No Established DBE Goal
AWARD RECOMMENDED to CIVIL CONSTRUCTORS, INC.

Completion Date: 10/21/11

Project: IMN-074-1(152)5--0E-82 Project: IMN-074-1(180)5--0E-82
Work Type: BRIDGE WASHING Work Type: BRIDGE REHABILITATION
County: SCOTT Prj Awd Amt: $153,900.00 County: SCOTT Prj Awd Amt: $4,843,572.00
Route: I-74 Route: I-74
Location: IN THE CITY OF BETTENDORF OVER THE Location: IN THE CITY OF BETTENDORF OVER MISSISSIPPI
MISSISSIPPI RIVER (NBL & SBL) RIVER
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CI101 HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC. $ 4,997,472.00 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 6,128,442.20 122.63 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 82-0741-180 Primary County: SCOTT
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CIlo01l | ( 2 ) CR120 | ( )
|CIVIL CONSTRUCTORS, INC. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 BRIDGE WASHING ITEMS IMN-074-1(152)5-0E--82
\ \ \
0010 2427-0686010 LUMP | 136000.00000 136000.00| 140000.00000 140000.00|
BRIDGE CLEANING | | |
0020 2528-8445110 LUMP | 3500.00000 3500.00| 3600.00000 3600.00]
TRAFFIC CONTROL | | |
0030 2528-8445113 14.000 EACH | 600.00000 8400.00 | 600.00000 8400.00 |
FLAGGERS | | |
0040 2533-4980005 LUMP | 6000.00000 6000.00| 6200.00000 6200.00|
MOBILIZATION | | |
SECTION TOTALS | $ 153,900.00] $ 158,200.00| $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0110; I-74 BRIDGE REHABILITATION OVER MISSISSIPPI RIVER (IOWA BOUND) IMN-074-1(180)5--0E-82
\ \ \
0050 2401-6745635 LUMP | 5200.00000 5200.00| 51000.00000 51000.00]
REMOVAL OF EXISTING HANDRAIL | |
0060 2401-6745650 LUMP | 550000.00000 550000.00| 1080000.00000 1080000.00|
REMOVAL OF EXISTING STRUCTURES | | |
0070 2403-0100000 78.300 CY | 1450.00000 113535.00]| 2900.00000 227070.00]
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0080 2404-7775005 180836.000 LB | 3.25000 587717.00] 2.70000 488257.20]
REINFORCING STEEL, EPOXY COATED | | |
0090 2414-6625502 6548.000 LF \ 115.00000 753020.00] 120.00000 785760.00|
STRUCTURAL STEEL RAILING, TRAFFIC | | |
0100 2426-6772016 87.000 SF | 425.00000 36975.00| 150.00000 13050.00|
CONCRETE REPAIR | | |
0110 2426-6772020 13.000 SF | 75.00000 975.00 | 150.00000 1950.00|
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0120 2499-2300002 LUMP | 3500.00000 3500.00| 8400.00000 8400.00 |
BRIDGE DRAINAGE SYSTEM | | |
0130 2508-0805000 LUMP | 55000.00000 55000.00| 204000.00000 204000.00|
BLAST CLEANING OF STRUCTURAL STEEL | | |
0140 2508-0970000 LUMP | 50000.00000 50000.00| 278000.00000 278000.00|
CONTAINMENT | | |
0150 2508-0990000 LUMP | 7500.00000 7500.00| 23000.00000 23000.00|
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0160 2508-0991000 LUMP | 25000.00000 25000.00| 102000.00000 102000.00|
PATINTING OF STRUCTURAL STEEL | | |
0170 2528-8400048 6940.000 LF | 24.00000 166560.00| 13.00000 90220.00|
| \ \

TEMPORARY BARRIER RAIL, CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION

("EACH' ITEM) LATERAL BRACING

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 013 Contract ID: 82-0741-180 Primary County: SCOTT
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CI101 | ( 2 ) CR120 \ )
|CIVIL CONSTRUCTORS, INC. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2528-8445110 LUMP | 24826.00000 24826.00 | 35000.00000 35000.00]
TRAFFIC CONTROL | | |
0190 2528-9290004 140.000 CDAY | 40.00000 5600.00| 41.00000 5740.00|
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0200 2533-4980005 LUMP | 410000.00000 410000.00| 750000.00000 750000.00|
MOBILIZATION | |
0205 2551-0000110 1.000 EACH | 4000.00000 4000.00| 2600.00000 2600.00|
TEMP CRASH CUSHION | | |
0210 2551-0000230 1.000 EACH | 21850.00000 21850.00| 24000.00000 24000.00|
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0220 2551-0000300 1.000 EACH | 1760.00000 1760.00| 1800.00000 1800.00|
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0230 2555-0000010 LUMP | 7500.00000 7500.00 | 2000.00000 2000.00|
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0240 2599-9999003 320.700 CY | 1850.00000 593295.00| 2100.00000 673470.00|
('"CUBIC YARDS' ITEM) STRUCTURAL | | |
CONCRETE, LIGHTWEIGHT | | |
0250 2599-9999005 12.000 EACH | 5500.00000 66000.00| 4000.00000 48000.00|
("EACH' ITEM) ACCESS DOOR REPLACEMENT | | |
0260 2599-9999005 8.000 EACH | 35000.00000 280000.00| 28000.00000 224000.00]
("EACH' ITEM) AUXILIARY WIND KEY | | |
0270 2599-9999005 1.000 EACH | 2100.00000 2100.00| 2100.00000 2100.00|
("EACH' ITEM) BOTTOM STRUT STRENGTHENIN | | |
0280 2599-9999005 15.000 EACH | 670.00000 10050.00] 550.00000 8250.00 |
("EACH' ITEM) CABLE WRAP REPAIR | | |
0290 2599-9999005 12.000 EACH | 680.00000 8160.00| 260.00000 3120.00]
("EACH' ITEM) DRILL CRACK TIP | | |
0300 2599-9999005 270.000 EACH | 30.00000 8100.00 | 20.00000 5400.00 |
("EACH' ITEM) DRILLING & GROUTING FOR | | |
REINFORC. STEEL | | |
0310 2599-9999005 46.000 EACH | 790.00000 36340.00| 550.00000 25300.00|
("EACH' ITEM) GUSSET EDGE ANGLES | | |
0320 2599-9999005 4.000 EACH | 14500.00000 58000.00| 11000.00000 44000.00]
("EACH' ITEM) HANDROPE AT TOWERS | | |
0330 2599-9999005 2.000 EACH | 19500.00000 39000.00| 16000.00000 32000.00|
("EACH' ITEM) HANDROPE REPLACEMENT | |
0340 2599-9999005 2.000 EACH | 10000.00000 20000.00| 5400.00000 10800.00]
("EACH' ITEM) LADDER MODIFICATIONS | | |
0350 2599-9999005 3.000 EACH | 1200.00000 3600.00| 1800.00000 5400.00 |
| \ \
| | |

STRENGTHENING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 82-0741-180 Primary County: SCOTT
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CI101 | ( 2 ) CR120 \ )
|CIVIL CONSTRUCTORS, INC. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0360 2599-9999005 1.000 EACH | 180.00000 180.00] 350.00000 350.00]
('EACH' ITEM) RIVET REPLACEMENT | \ \
0370 2599-9999005 31.000 EACH | 1650.00000 51150.00] 2100.00000 65100.00|
("EACH' ITEM) SHIM PLACEMENT AT RELIEF | | |
JOINTS | | I
0380 2599-9999009 166.000 LF | 65.00000 10790.00| 43.00000 7138.00|
("LINEAR FEET' ITEM) BARRIER RAIL, | |
CONCRETE | | |
0390 2599-9999009 671.000 LF | 24.00000 16104.00] 45.00000 30195.00]
("LINEAR FEET' ITEM) PLACE STRINGER | | |
RELIEF JOINT MATERIAL | | |
0400 2599-9999010 LUMP | 35000.00000 35000.00]| 8800.00000 8800.00 |
('"LUMP SUM' ITEM) RECONDITIONING CABLE | | |
BAND | | |
0410 2599-9999010 LUMP | 40000.00000 40000.00] 17000.00000 17000.00]
('LUMP SUM' ITEM) TOWER DRAINAGE | | |
SECTION TOTALS \ $ 4,108,387.00]| $ 5,384,270.20| $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003  DESIGN NO. 0210; I-74 BRIDGE REHABILITATION OVER MISSISSIPPI RIVER (ILLINOIS BOUND) IMN-074-1(180)5--0E-82
\ \ \
0420 2401-6745635 LUMP | 5200.00000 5200.00| 11000.00000 11000.00|
REMOVAL OF EXISTING HANDRAIL | | |
0430 2401-6745650 LUMP | 105000.00000 105000.00| 70000.00000 70000.00]
REMOVAL OF EXISTING STRUCTURES | | |
0440 2403-0100000 69.000 CY | 1450.00000 100050.00| 2900.00000 200100.00]|
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0450 2404-7775005 13405.000 LB | 2.00000 26810.00| 1.80000 24129.00|
REINFORCING STEEL, EPOXY COATED | | |
0460 2426-6772016 158.000 SF | 385.00000 60830.00| 150.00000 23700.00|
CONCRETE REPAIR | | |
0470 2499-2300002 LUMP | 2500.00000 2500.00| 4500.00000 4500.00|
BRIDGE DRAINAGE SYSTEM | | |
0480 2508-0805000 LUMP | 45000.00000 45000.00] 15000.00000 15000.00]
BLAST CLEANING OF STRUCTURAL STEEL | | |
0490 2508-0970000 LUMP | 45000.00000 45000.00] 4100.00000 4100.00|
CONTAINMENT | | |
0500 2508-0990000 LUMP | 6000.00000 6000.00| 1400.00000 1400.00|
PAINT WASTE TRANSPORT AND DISPOSAL | |
0510 2508-0991000 LUMP | 20000.00000 20000.00| 4100.00000 4100.00|
| | |

PAINTING OF STRUCTURAL STEEL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 5
Bid Order: 013 Contract ID: 82-0741-180 Primary County: SCOTT
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CIlo01l | ( 2 ) CR120 | ( )
|CIVIL CONSTRUCTORS, INC. | CRAMER AND ASSOC., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0520 2528-8400048 940.000 LF | 25.00000 23500.00| 13.00000 12220.00]
TEMPORARY BARRTIER RATL, CONCRETE | | |
0530 2528-8445110 LUMP | 17568.00000 17568.00| 24000.00000 24000.00|
TRAFFIC CONTROL | | |
0540 2528-9290004 60.000 CDAY | 40.00000 2400.00| 41.00000 2460.00|
CHANGEABLE MESSAGE SIGNS, PORTABLE | |
0550 2533-4980005 LUMP | 70000.00000 70000.00] 15000.00000 15000.00]
MOBILIZATION | | |
0555 2551-0000110 1.000 EACH | 3000.00000 3000.00| 2600.00000 2600.00|
TEMP CRASH CUSHION | | |
0560 2599-9999005 12.000 EACH | 5500.00000 66000.00 | 4000.00000 48000.00|
("EACH' ITEM) ACCESS DOOR REPLACEMENT | | |
0570 2599-9999005 50.000 EACH | 25.00000 1250.00| 150.00000 7500.00 |
("EACH' ITEM) ANCHOR BOLT TIGHTENING | | |
0580 2599-9999005 2.000 EACH | 1750.00000 3500.00| 3500.00000 7000.00 |
("EACH' ITEM) BOTTOM STRUT STRENGTHENIN | | |
0590 2599-9999005 2.000 EACH | 925.00000 1850.00| 1200.00000 2400.00|
("EACH' ITEM) CABLE WRAP REPAIR | | |
0600 2599-9999005 4.000 EACH | 14500.00000 58000.00| 11000.00000 44000.00]
("EACH' ITEM) HANDROPE AT TOWERS | | |
0610 2599-9999005 1.000 EACH | 1200.00000 1200.00| 2800.00000 2800.00|
("EACH' ITEM) LATERAL BRACING | | |
STRENGTHENING | |
0620 2599-9999005 23.000 EACH | 45.00000 1035.00| 80.00000 1840.00|
("EACH' ITEM) RAIL CONNECTION BOLT | |
REPLACEMENT | | |
0630 2599-9999005 6.000 EACH | 95.00000 570.00] 250.00000 1500.00|
("EACH' ITEM) RIVET REPLACEMENT | | |
0640 2599-9999009 166.000 LF | 65.00000 10790.00] 43.00000 7138.00]
('"LINEAR FEET' ITEM) BARRIER RAIL, | |
CONCRETE | | |
0650 2599-9999009 693.000 LF | 24.00000 16632.00] 45.00000 31185.00]
("LINEAR FEET' ITEM) PLACE STRINGER | | |
RELIEF JOINT MATERIAL | | |
0660 2599-9999010 LUMP | 6500.00000 6500.00] 9500.00000 9500.00]
('"LUMP SUM' ITEM) FINGER JOINT BOLT | |
REPLACEMENT | | |
0670 2599-9999010 LUMP | 35000.00000 35000.00] 8800.00000 8800.00|
('LUMP SUM' ITEM) RECONDITIONING CABLE | | |
BAND | | |
SECTION TOTALS \ $ 735,185.00]| $ 585,972.00| $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 4,997,472.00] S 6,128,442.20] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 014 1
Bid Order: 014 Contract ID: 91-0653-048 Primary County: WARREN
Letting Date: 110119 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to JENCO CONSTRUCTION, INC.
Contract Period: 70 WORK DAYS Late Start Date: 08/01/11

Project: BRF-065-3(48)--38-91
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: WARREN Prj Awd Amt: $631,319.34
Route: U.S. 65
Location: OVER UNNAMED STREAM, 1.2 MILES S. OF
INDIANOLA

JENCO CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JE101 JENCO CONSTRUCTION, INC. $ 631,319.34 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. $ 637,308.10 100.94 %
3 GR100 GRAVES CONSTRUCTION CO., INC. $ 668,364.15 105.86 %
4 HE420 HERBERGER CONSTRUCTION CO., INC. $ 702,189.85 111.22 %
5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 740,940.09 117.36 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 91-0653-048 Primary County: WARREN
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) JE101 | ( 2 ) GU100 | ( 3 ) GR100
| JENCO CONSTRUCTION, INC. | GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0110; TWIN 12' X 10' X 121'-0 RCB CULVERT
\ \ \
0010 2402-2720000 975.000 CY | 9.00000 8775.00 | 12.00000 11700.00| 25.00000 24375.00
EXCAVATION, CLASS 20 | | |
0020 2403-0100020 442.100 CY | 310.00000 137051.00| 395.00000 174629.50 | 410.00000 181261.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0030 2404-7775000 67193.000 LB | 1.00000 67193.00| 0.95000 63833.35] 0.78000 52410.54
REINFORCING STEEL | | |
0040 2526-8285000 LUMP | 4290.00000 4290.00 | 3100.00000 3100.00]| 4200.00000 4200.00
CONSTRUCTION SURVEY | | \
0050 2533-4980005 LUMP | 29000.00000 29000.00]| 30000.00000 30000.00| 26000.00000 26000.00
MOBILIZATION | | \

SECTION TOTALS | $ 246,309.00| $ 283,262.85] $ 288,246.54
—————————————————————————————————————————— e e
SECTION 0002 ROADWAY ITEMS

\ \ \
0060 2101-0850001 0.900 ACRE | 14300.00000 12870.00 | 12000.00000 10800.00 | 13000.00000 11700.00
CLEARING AND GRUBBING | | |
0070 2102-2710070 3394.000 CY | 9.95000 33770.30]| 9.25000 31394.50| 9.22000 31292.68
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0080 2102-2712015 10.000 CY | 32.00000 320.00| 56.00000 560.00 | 30.00000 300.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0090 2105-8425015 1078.000 CY | 6.71000 7233.38]| 5.25000 5659.50 | 6.28000 6769.84
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0100 2121-7425020 231.500 TON | 23.30000 5393.95| 23.50000 5440.25| 20.91000 4840.67
GRANULAR SHOULDERS, TYPE B | | |
0110 2123-7450000 7.350 STA | 116.00000 852.60 | 275.00000 2021.25| 108.15000 794.90
SHOULDER CONSTRUCTION, EARTH | | |
0120 2212-5070310 156.100 SY | 205.00000 32000.50| 165.00000 25756.50]| 114.33000 17846.91
PATCHES, FULL-DEPTH REPAIR | | |
0130 2212-5070330 10.000 EACH | 550.00000 5500.00 | 275.00000 2750.00 | 190.55000 1905.50
PATCHES BY COUNT (REPAIR) | | I
0140 2214-5145150 288.000 SY | 29.00000 8352.00| 22.00000 6336.00] 26.78000 7712 .64
PAVEMENT SCARIFICATION | | [
0150 2303-0033504 167.400 TON | 139.00000 23268.60] 150.00000 25110.00] 129.78000 21725.17
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | \
0160 2303-0246422 10.000 TON | 550.00000 5500.00 | 550.00000 5500.00 | 515.00000 5150.00
| | |

ASPHALT BINDER, PG 64-22



IOWA DEPARTMENT OF TRANSPORTATION

WATERING FOR SOD,

SPECIAL DITCH CONTROL

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 91-0653-048 Primary County: WARREN
Letting Date: 01/19/11 10:00 A.M.
| 1 ) JE101 | ( 2 ) GU100 | ( 3 ) GR100
| JENCO CONSTRUCTION, INC. | GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2401-6750001 LUMP | 46500.00000 46500.00 | 12000.00000 12000.00 | 9500.00000 9500.00
REMOVALS, AS PER PLAN | | |
0180 2402-0425040 424.500 CY | 50.00000 21225.00]| 43.00000 18253.50| 25.00000 10612.50
FLOODED BACKFILL | |
0190 2502-8212034 390.000 LF | 14.00000 5460.00 | 11.50000 4485.00 | 11.49000 4481.10
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0200 2502-8220196 8.000 EACH | 407.00000 3256.00 | 440.00000 3520.00 | 381.10000 3048.80
SUBDRAIN OUTLET, RF-19E | | \
0210 2505-4008120 250.000 LF | 10.00000 2500.00 | 5.00000 1250.00| 5.00000 1250.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0220 2506-4984000 820.300 CY | 62.00000 50858.60 | 110.00000 90233.00| 165.00000 135349.50
FLOWABLE MORTAR | | |
0230 2507-3250005 635.400 SY | 2.00000 1270.80| 2.25000 1429.65| 3.00000 1906.20
ENGINEERING FABRIC | | |
0240 2507-6800061 652.500 TON | 45.00000 29362.50]| 56.00000 36540.00 | 45.00000 29362.50
REVETMENT, CLASS E | | |
0250 2527-9263109 16.200 STA | 94.00000 1522.80| 85.00000 1377.00| 88.00000 1425.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 15350.00000 15350.00 | 3800.00000 3800.00| 7000.00000 7000.00
TRAFFIC CONTROL | |
0270 2528-8445113 140.000 EACH | 295.00000 41300.00| 295.00000 41300.00| 295.00000 41300.00
FLAGGERS | | |
0280 2533-4980005 LUMP | 23815.00000 23815.00]| 11000.00000 11000.00| 18000.00000 18000.00
MOBILIZATION | |
0290 2601-2634100 1.200 ACRE | 700.00000 840.00 | 700.00000 840.00| 700.00000 840.00
MULCHING | | |
0300 2601-2636015 1.000 ACRE | 1650.00000 1650.00 | 1750.00000 1750.00 | 1500.00000 1500.00
NATIVE GRASS SEEDING | | |
0310 2601-2636043 0.200 ACRE | 4400.00000 880.00 | 1300.00000 260.00 | 4000.00000 800.00
SEEDING AND FERTILIZING (RURAL) | | |
0320 2601-2640350 26.000 SQ | 22.00000 572.00 | 15.00000 390.00]| 20.00000 520.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0330 2601-2642100 1.200 ACRE | 396.00000 475.20| 225.00000 270.00] 360.00000 432.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0340 2601-2643110 5.200 MGAL | 60.00000 312.00] 60.00000 312.00] 60.00000 312.00
| \ \
| | |

OR SLOPE PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 91-0653-048 Primary County: WARREN
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) JE101 | ( 2 ) GU100 | ( 3 ) GR100
| JENCO CONSTRUCTION, INC. | GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2602-0000020 1018.800 LF | 2.20000 2241.36| 3.25000 3311.10]| 2.00000 2037.60
SILT FENCE | | |
0360 2602-0000030 60.000 LF | 5.50000 330.00]| 3.75000 225.00| 5.00000 300.00
SILT FENCE FOR DITCH CHECKS | | |
0370 2602-0000090 407.500 LF | 0.50000 203.75]| 0.40000 163.00]| 0.20000 81.50
CLEAN-OUT OF SILT FENCE | | |
0380 2602-0000100 20.000 LF | 1.20000 24.00| 0.40000 8.00] 1.00000 20.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 385,010.34| $ 354,045.25] $ 380,117.61
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 631,319.34| $ 637,308.10]| $ 668,364.15




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 91-0653-048 Primary County: WARREN
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) 10081 | ( )
| HERBERGER CONSTR. CO., INC. |IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et
SECTION 0001 DESIGN NO. 0110; TWIN 12' X 10' X 121'-0 RCB CULVERT
\ \ \
0010 2402-2720000 975.000 CY | 12.63000 12314.25| 25.00000 24375.00|
EXCAVATION, CLASS 20 | | [
0020 2403-0100020 442.100 CY | 575.00000 254207.50]| 445.00000 196734.50 |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0030 2404-7775000 67193.000 LB | 1.05000 70552.65| 1.15000 77271.95]|
REINFORCING STEEL | | \
0040 2526-8285000 LUMP | 4800.00000 4800.00 | 3155.21000 3155.21|
CONSTRUCTION SURVEY | | |
0050 2533-4980005 LUMP | 35000.00000 35000.00]| 75000.00000 75000.00 |
MOBILIZATION | | |
SECTION TOTALS | $ 376,874.40| $ 376,536.66| $
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0060 2101-0850001 0.900 ACRE | 12000.00000 10800.00 | 13672.56000 12305.30]|
CLEARING AND GRUBBING | | \
0070 2102-2710070 3394.000 CY | 8.00000 27152.00]| 9.41000 31937.54|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0080 2102-2712015 10.000 CY | 50.00000 500.00| 30.50000 305.00|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0090 2105-8425015 1078.000 CY | 5.25000 5659.50 | 6.42000 6920.76]|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0100 2121-7425020 231.500 TON | 23.00000 5324.50 | 21.35000 4942 .53
GRANULAR SHOULDERS, TYPE B | | |
0110 2123-7450000 7.350 STA | 275.00000 2021.25| 110.43000 811.66]|
SHOULDER CONSTRUCTION, EARTH | | |
0120 2212-5070310 156.100 SY | 110.00000 17171.00]| 116.74000 18223.11|
PATCHES, FULL-DEPTH REPAIR | | |
0130 2212-5070330 10.000 EACH | 375.00000 3750.00| 194.57000 1945.70|
PATCHES BY COUNT (REPAIR) | \ \
0140 2214-5145150 288.000 SY | 13.60000 3916.80] 13.67000 3936.96|
PAVEMENT SCARIFICATION | | |
0150 2303-0033504 167.400 TON | 100.00000 16740.00] 105.17000 17605.46]|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | [
0160 2303-0246422 10.000 TON | 535.00000 5350.00 | 554.26000 5542.60 |
| | |

ASPHALT BINDER, PG 64-22



IOWA DEPARTMENT OF TRANSPORTATION

WATERING FOR SOD,

SPECIAL DITCH CONTROL

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 6
Bid Order: 014 Contract ID: 91-0653-048 Primary County: WARREN
Letting Date: 01/19/11 10:00 A.M.
| 4 ) HE420 | ( 5 ) 10081 | )
| HERBERGER CONSTR. CO., INC. |IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e it e ettt TP
0170 2401-6750001 LUMP | 4000.00000 4000.00 | 15776.03000 15776.03|
REMOVALS, AS PER PLAN | | \
0180 2402-0425040 424.500 CY | 42.00000 17829.00| 55.00000 23347.50]|
FLOODED BACKFILL | |
0190 2502-8212034 390.000 LF | 11.00000 4290.00 | 11.73000 4574.70 |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0200 2502-8220196 8.000 EACH | 425.00000 3400.00 | 389.14000 3113.12]|
SUBDRAIN OUTLET, RF-19E | | |
0210 2505-4008120 250.000 LF | 6.00000 1500.00| 10.00000 2500.00 |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0220 2506-4984000 820.300 CY | 115.00000 94334.50| 99.90000 81947.97|
FLOWABLE MORTAR | | |
0230 2507-3250005 635.400 SY | 2.00000 1270.80| 4.00000 2541.60|
ENGINEERING FABRIC | | |
0240 2507-6800061 652.500 TON | 50.00000 32625.00 | 52.00000 33930.00|
REVETMENT, CLASS E | | \
0250 2527-9263109 16.200 STA | 180.00000 2916.00| 89.40000 1448.28|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 3800.00000 3800.00 | 2313.82000 2313.82|
TRAFFIC CONTROL | |
0270 2528-8445113 140.000 EACH | 295.00000 41300.00| 295.00000 41300.00|
FLAGGERS | | |
0280 2533-4980005 LUMP | 13400.00000 13400.00| 40000.00000 40000.00 |
MOBILIZATION | |
0290 2601-2634100 1.200 ACRE | 700.00000 840.00 | 700.00000 840.00 |
MULCHING | | |
0300 2601-2636015 1.000 ACRE | 1680.00000 1680.00 | 1577.60000 1577.60 |
NATIVE GRASS SEEDING | | |
0310 2601-2636043 0.200 ACRE | 1200.00000 240.00 | 4206.95000 841.39]|
SEEDING AND FERTILIZING (RURAL) | | |
0320 2601-2640350 26.000 SQ | 13.00000 338.00]| 21.03000 546.78 |
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0330 2601-2642100 1.200 ACRE | 200.00000 240.00] 378.63000 454 .36 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0340 2601-2643110 5.200 MGAL | 60.00000 312.00] 60.00000 312.00]|
| | |
| | |

OR SLOPE PROTECTION



Bid Order: 014

Letting Date: 01/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

91-0653-048

Run Date: 02/21/11
Page: 014 7

Primary County: WARREN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0350 2602-0000020 1018.800
SILT FENCE

0360 2602-0000030 60.000
SILT FENCE FOR DITCH CHECKS

0370 2602-0000090 407.500
CLEAN-OUT OF SILT FENCE

0380 2602-0000100 20.000

CLEAN-OUT OF SILT FENCE FOR DITCH CHECK

SECTION TOTALS

CONTRACT TOTALS

LF

LF

4 ) HE420

o~

ERBERGER CONSTR. CO., INC.

20.

325,315.

702,189.

5 ) I0081

(
IOWA BRIDGE & CULVERT, L.C.

2.10000

5.26000

0.21000

1.05000

AMOUNT |

315.

85.

21.
364,403.

740, 940.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
015 Contract ID: 92-0929-129
110119 10:00 A.M.
CONTRACT SIGNED by
110 WORK DAYS Late Start Date:

IOWA BRIDGE & CULVERT, L.C.
05/23/11

Run Date: 02/21/11
Page: 015 1

Primary County: WASHINGTON
No Established DBE Goal

Project: FSSN-092-9(129)--3T-92
Work Type: BRIDGE REPLACEMENT - PPCB
County: WASHINGTON Prj Awd Amt: $1,056,191.13
Route: IOWA 92
Location: OVER W. BRANCH CROOKED CREEK 2.6 MILES W. OF
W. JCT. IA. 1
RANK VENDOR NO./NAME
1 10081 IOWA BRIDGE & CULVERT, L.C.
2 MU181 MUSCATINE BRIDGE CO., INC.

TAYLOR CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 1,056,191.13 100.00 %
$ 1,123,871.90 106.40 %
$ 1,214,595.64 114.99 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 92-0929-129 Primary County: WASHINGTON
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) MUl81 | ( 3 ) TA060
| IOWA BRIDGE & CULVERT, L.C. |MUSCATINE BRIDGE CO., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 111; A 213'-10 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745625 LUMP | 25000.00000 25000.00] 42400.00000 42400.00 | 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 305.000 CY | 25.00000 7625.00 | 18.00000 5490.00 | 200.00000 61000.00
EXCAVATION, CLASS 20 | | |
0030 2402-2721000 167.000 CY | 150.00000 25050.00]| 230.00000 38410.00| 200.00000 33400.00
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 559.600 CY | 395.00000 221042.00]| 410.00000 229436.00| 325.00000 181870.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 25476.000 LB | 0.78000 19871.28]| 0.85000 21654.60| 0.95000 24202.20
REINFORCING STEEL | | |
0060 2404-7775005 99087.000 LB | 0.83000 82242.21| 0.85000 84223.95| 1.00000 99087.00
REINFORCING STEEL, EPOXY COATED | | |
0070 2407-0551367 14.000 EACH | 8000.00000 112000.00| 8200.00000 114800.00| 9000.00000 126000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C67 | | |
0080 2407-0551375 7.000 EACH | 11000.00000 77000.00 | 10200.00000 71400.00 | 10000.00000 70000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C75 \ \ |
0090 2408-7800000 6836.000 LB | 2.50000 17090.00| 2.60000 17773.60| 3.00000 20508.00
STRUCTURAL STEEL | |
0100 2414-6424110 481.700 LF | 34.00000 16377.80| 50.00000 24085.00] 64.00000 30828.80
CONCRETE BARRIER RAILING | | \
0110 2501-0201057 2530.000 LF | 45.00000 113850.00| 34.80000 88044.00| 40.00000 101200.00
PILES, STEEL, HP 10 X 57 | | \
0120 2501-6335010 225.000 LF | 35.00000 7875.00 | 40.00000 9000.00| 50.00000 11250.00
PREBORED HOLES | |
0130 2507-3250005 998.000 SY | 2.00000 1996.00 | 2.10000 2095.80| 2.00000 1996.00
ENGINEERING FABRIC | | |
0140 2507-6800061 725.000 TON | 40.00000 29000.00] 35.00000 25375.00] 30.00000 21750.00
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | 35000.00000 35000.00 | 69510.00000 69510.00 | 86000.00000 86000.00
MOBILIZATION | |
SECTION TOTALS | $ 791,019.29] $ 843,697.95] $ 899,092.00
—————————————————————————————————————————— et et
SECTION 0002 ROADWAY ITEMS
\ \ \
0160 2101-0850001 1.400 ACRE | 2061.79000 2886.51| 3250.00000 4550.00 | 2000.00000 2800.00

CLEARING AND GRUBBING | \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3
Bid Order: 015 Contract ID: 92-0929-129 Primary County: WASHINGTON
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Mulsl | ( 3 ) TAO060
| IOWA BRIDGE & CULVERT, L.C. IMUSCATINE BRIDGE CO., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e Tt ittt e TP
0170 2101-1001000 LUMP | 2577.23000 2577.23| 1500.00000 1500.00] 2500.00000 2500.00
REMOVAL OF FLOOD DEBRIS | | |
0180 2102-0425070 111.900 TON | 15.46000 1729.97] 18.00000 2014.20] 15.00000 1678.50
SPECIAL BACKFILL | | |
0190 2102-2625000 2465.400 CY | 7.22000 17800.19| 9.60000 23667.84| 7.00000 17257.80
EMBANKMENT-IN-PLACE | | |
0200 2102-2710070 1664.000 CY | 3.61000 6007.04 | 6.75000 11232.00| 3.50000 5824.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2115-0100000 387.700 CY | 29.90000 11592.23| 26.00000 10080.20| 29.00000 11243.30
MODIFIED SUBBASE | | |
0220 2122-5190007 534.600 SY | 60.96000 32589.22| 70.00000 37422.00 | 75.00000 40095.00
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0230 2122-5190501 71.100 SY | 114.43000 8135.97] 100.00000 7110.00] 145.00000 10309.50
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0240 2123-7450000 4.740 STA | 257.72000 1221.59] 250.00000 1185.00] 250.00000 1185.00
SHOULDER CONSTRUCTION, EARTH | | |
0250 2123-7450020 4.740 STA | 283.50000 1343.79] 210.00000 995.40]| 275.00000 1303.50
SHOULDER FINISHING, EARTH | | |
0260 2301-0690260 506.660 SY | 114.43000 57977.10 | 115.00000 58265.90 | 145.00000 73465.70
BRIDGE APPROACH, RK-26 | | |
0270 2301-1032100 124.440 SY | 76.29000 9493.53| 70.00000 8710.80] 70.00000 8710.80
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 10 IN. | | |
0280 2401-6745650 LUMP | 257.72000 257.72| 500.00000 500.00] 250.00000 250.00
REMOVAL OF EXISTING STRUCTURES | | |
0290 2412-0000100 1552.000 sY | 2.03000 3150.56| 1.97000 3057.44| 5.00000 7760.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0300 2422-0360036 2.000 EACH | 515.45000 1030.90] 425.00000 850.00]| 500.00000 1000.00
APRONS, UNCLASSIFIED, 36 IN. DIA. | | |
0310 2422-1722036 55.500 LF | 41.24000 2288.82| 39.00000 2164.50] 40.00000 2220.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 | | |
IN. DIA. | | |
0320 2503-0500400 4.000 EACH | 1500.00000 6000.00 | 2875.00000 11500.00| 1500.00000 6000.00
BRIDGE END DRAIN, RF-40 | | |
0330 2503-3775036 1.000 EACH | 2886.50000 2886.50] 2700.00000 2700.00] 2800.00000 2800.00
GATE, OUTLET CONTROL, FLAP, 36 IN. | | |
0340 2505-4008120 390.100 LF | 4.00000 1560.40] 5.50000 2145.55] 10.00000 3901.00
| | |

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 92-0929-129 Primary County: WASHINGTON
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) MUl81 | ( 3 ) TA060
| IOWA BRIDGE & CULVERT, L.C. |MUSCATINE BRIDGE CO., INC. | TAYLOR CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it

0350 2505-4008300 81.000 LF | 10.31000 835.11| 10.00000 810.00| 10.00000 810.00
STEEL BEAM GUARDRAIL | | |

0360 2505-4008400 4.000 EACH | 1494.80000 5979.20| 1450.00000 5800.00 | 1450.00000 5800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

0370 2505-4021010 4.000 EACH | 180.41000 721.64| 175.00000 700.00 | 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0380 2505-4021700 4.000 EACH | 1907.15000 7628.60 | 1850.00000 7400.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |

0390 2510-6745850 590.400 SY | 5.15000 3040.56]| 7.50000 4428.00 | 5.00000 2952.00
REMOVAL OF PAVEMENT | | |

0400 2518-6910000 2.000 EACH | 128.86000 257.72| 125.00000 250.00 | 125.00000 250.00
SAFETY CLOSURE | |

0410 2519-4200190 445.000 LF | 2.06000 916.70] 3.50000 1557.50 | 2.00000 890.00
REMOVAL OF FENCE, | | |

0420 2524-6765010 1.000 EACH | 103.09000 103.09]| 100.00000 100.00| 100.00000 100.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |

0430 2526-8285000 LUMP | 2422.60000 2422.60 | 2350.00000 2350.00 | 6000.00000 6000.00
CONSTRUCTION SURVEY | | |

0440 2527-9263109 13.450 STA | 93.85000 1262.28| 91.04000 1224.49| 91.04000 1224.49
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0450 2528-8445110 LUMP | 3608.13000 3608.13]| 3300.00000 3300.00| 3500.00000 3500.00
TRAFFIC CONTROL | |

0460 2528-8445113 5.000 EACH | 295.00000 1475.00 | 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |

0470 2528-8445115 1.000 EACH | 445.00000 445.00 | 445.00000 445.00 | 445.00000 445.00
PILOT CARS | | |

0480 2529-5070110 385.000 SY | 121.65000 46835.25| 118.00000 45430.00 | 118.00000 45430.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |

0490 2529-5070120 23.000 EACH | 103.09000 2371.07| 100.00000 2300.00| 100.00000 2300.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |

0500 2533-4980005 LUMP | 9638.85000 9638.85] 5550.00000 5550.00 | 29000.00000 29000.00
MOBILIZATION \ \

0510 2551-0000110 2.000 EACH | 1546.34000 3092.68| 1500.00000 3000.00| 1500.00000 3000.00
TEMP CRASH CUSHION | \ \

0520 2601-2634100 1.400 ACRE | 700.00000 980.00] 700.00000 980.00| 700.00000 980.00
MULCHING | | \

0530 2601-2636043 1.400 ACRE | 618.54000 865.96 | 900.00000 1260.00 | 600.00000 840.00
SEEDING AND FERTILIZING (RURAL) | \ |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 5
Bid Order: 015 Contract ID: 92-0929-129 Primary County: WASHINGTON
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) MUl81 | ( 3 ) TA060
| IOWA BRIDGE & CULVERT, L.C. |MUSCATINE BRIDGE CO., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0540 2602-0000020 1201.740 LF | 1.80000 2163.13]| 1.80000 2163.13]| 1.75000 2103.05
SILT FENCE | | |
SECTION TOTALS | $ 265,171.84| $ 280,173.95] $ 315,503.64
—————————————————————————————————————————— +-———
|

CONTRACT TOTALS $ 1,056,191.13| $ 1,123,871.90| $ 1,214,595.64




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 0le 1
Bid Order: 016 Contract ID: 97-7057-650 Primary County: WOODBURY
Letting Date: 110119 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to CHRISTENSEN BROS., INC.
Contract Period: 100 WORK DAYS Late Start Date: 05/02/11

Project: BRM-7057(650)--8N-97
Work Type: BRIDGE AND APPROACHES - CCS
County: WOODBURY Prj Awd Amt: $1,173,398.00
Route: KINGS HIGHWAY
Location: OVER PERRY CREEK

CHRISTENSEN BROS., INC.

GFE to DBE responsiveness: Bid Winner - Met 80% of the average DBE commitment
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 1,173,398.00 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,198,476.92 102.13 %
3 DI360 DIXON CONSTRUCTION CO. $ 1,297,005.64 110.53 %
4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,506,167.08 128.35 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 2
Bid Order: 016 Contract ID: 97-7057-650 Primary County: WOODBURY
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) GR100 | ( 3 ) DI360
|CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 380.000 UNIT | 15.00000 5700.00] 40.00000 15200.00] 20.00000 7600.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 2275.000 CY | 6.00000 13650.00 | 5.67000 12899.25| 11.00000 25025.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-5020010 8.500 STA | 150.00000 1275.00| 300.00000 2550.00] 300.00000 2550.00
OBLITERATE OLD ROADBED | | |
0040 2105-8425015 405.000 CY | 5.00000 2025.00] 4.94000 2000.70| 7.00000 2835.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2123-7450020 15.200 STA | 140.00000 2128.00| 150.00000 2280.00| 250.00000 3800.00
SHOULDER FINISHING, EARTH | | |
0060 2301-0690190 294.180 SY | 140.00000 41185.20 | 148.00000 43538.64 | 137.85000 40552.71
BRIDGE APPROACH, RK-19 | | |
0070 2301-1032070 2520.000 SY | 39.00000 98280.00 | 49.44000 124588.80| 38.00000 95760.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 7 IN. | | |
0080 2315-8275025 225.000 TON | 35.00000 7875.00]| 23.79000 5352.75] 30.00000 6750.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0090 2412-0000100 386.000 sSY | 7.00000 2702.00| 7.00000 2702.00| 6.16000 2377.76
LONGITUDINAL GROOVING IN CONCRETE | | |
0100 2416-0100018 4.000 EACH | 430.00000 1720.00| 443.00000 1772.00| 430.00000 1720.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0110 2416-1160018 77.000 LF | 35.00000 2695.00| 35.28000 2716.56| 34.25000 2637.25
CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. | \ \
DIA. | | |
0120 2435-0600020 3.000 EACH | 1240.00000 3720.00] 1272.00000 3816.00| 1235.00000 3705.00
MANHOLE ADJUSTMENT, MAJOR | | |
0130 2435-0700010 4.000 EACH | 450.00000 1800.00| 453.00000 1812.00] 440.00000 1760.00
CONNECTION TO EXISTING MANHOLE | | |
0140 2503-0114215 170.000 LF | 24.00000 4080.00] 24.62000 4185.40| 23.90000 4063.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | \ \
0150 2503-0114218 366.000 LF | 22.00000 8052.00] 22.04000 8066.64 | 21.40000 7832.40
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
| | |

(CLASS III), 18 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 97-7057-650 Primary County: WOODBURY
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) GR100 | ( 3 ) DI360
|CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2503-0114224 299.000 LF | 34.00000 10166.00 | 34.30000 10255.70| 33.30000 9956.70
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 24 IN. | | |
0170 2503-0114424 143.000 LF | 72.00000 10296.00 | 73.75000 10546.25| 71.60000 10238.80
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS IV), 24 1IN. | | |
0180 2503-0200036 735.000 LF | 9.00000 6615.00| 8.76000 6438.60| 8.50000 6247.50
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I
0190 2504-0116008 20.000 LF | 65.00000 1300.00| 63.00000 1260.00| 63.00000 1260.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | |
0200 2504-0118008 487.000 LF | 29.00000 14123.00| 29.00000 14123.00| 28.15000 13709.05
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), STANDARD | | |
STRENGTH, 8 IN. | | |
0210 2504-0200406 302.000 LF | 49.00000 14798.00 | 49.70000 15009.40| 48.25000 14571.50
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0220 2504-0240036 487.000 LF | 8.00000 3896.00| 7.95000 3871.65] 7.95000 3871.65
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0230 2510-6745850 2005.000 sSY | 8.00000 16040.00 | 5.92000 11869.60 | 6.25000 12531.25
REMOVAL OF PAVEMENT | | |
0240 2510-6750600 9.000 EACH | 380.00000 3420.00] 375.00000 3375.00] 375.00000 3375.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0250 2511-7526004 306.000 SY | 24.00000 7344.00| 43.26000 13237.56| 24.00000 7344.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0260 2511-7526006 9.000 SY | 60.00000 540.00| 48.00000 432.00] 59.00000 531.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0270 2511-7528100 16.000 SF | 90.00000 1440.00| 50.00000 800.00| 85.00000 1360.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0280 2512-1725306 66.000 LF | 55.00000 3630.00| 20.00000 1320.00| 55.00000 3630.00
CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. | | |
0290 2513-0471001 4.000 EACH | 3000.00000 12000.00 | 3060.00000 12240.00] 2969.00000 11876.00
CONCRETE BARRIER, APPROACH, MODIFIED | | |
0300 2515-2475006 725.000 SY \ 34.00000 24650.00| 49.44000 35844.00| 33.00000 23925.00
| | |

DRIVEWAY, P.C. CONCRETE, 6 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 4
Bid Order: 016 Contract ID: 97-7057-650 Primary County: WOODBURY
Letting Date: 01/19/11 10:00 A.M.
\ ) CH320 | ( 2 ) GR100 | ( ) DI360
|CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2515-6745600 558.000 SY | 8.00000 4464.00] 6.00000 3348.00] 6.85000 3822.30
REMOVAL OF PAVED DRIVEWAY | | |
0320 2518-6910000 2.000 EACH | 300.00000 600.00 | 300.00000 600.00| 250.00000 500.00
SAFETY CLOSURE | | |
0330 2519-3300600 1265.000 LF | 6.00000 7590.00 | 3.10000 3921.50] 3.10000 3921.50
FENCE, SAFETY | |
0340 2526-8285000 LUMP | 7000.00000 7000.00 | 5000.00000 5000.00| 7700.00000 7700.00
CONSTRUCTION SURVEY | | |
0350 2528-8445110 LUMP | 2000.00000 2000.00| 2000.00000 2000.00| 4700.00000 4700.00
TRAFFIC CONTROL | | |
0360 2533-4980005 LUMP | 110000.00000 110000.00| 98750.00000 98750.00|] 143000.00000 143000.00
MOBILIZATION | | |
0370 2552-0000230 54.000 LF | 43.00000 2322.00] 42.50000 2295.00] 42.50000 2295.00
SPECIAL PIPE EMBEDMENT OR ENCASEMENT | |
0380 2554-0112008 890.000 LF | 48.00000 42720.00| 48.45000 43120.50] 47.50000 42275.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
0390 2554-0202200 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
FITTINGS BY COUNT, DUCTILE IRON, 6 IN | | |
CAP | | |
0400 2554-0202200 1.000 EACH | 260.00000 260.00| 260.00000 260.00| 260.00000 260.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN | | |
11.25 DEG BEND | |
0410 2554-0202200 2.000 EACH | 270.00000 540.00] 265.00000 530.00] 265.00000 530.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN | |
22.5 DEG BEND | |
0420 2554-0202200 4.000 EACH | 600.00000 2400.00| 550.00000 2200.00| 550.00000 2200.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN | | |
45 DEG BEND | | |
0430 2554-0202200 2.000 EACH | 180.00000 360.00| 175.00000 350.00] 175.00000 350.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN | | |
CAP | | \
0440 2554-0202200 2.000 EACH | 180.00000 360.00] 175.00000 350.00] 175.00000 350.00
FITTINGS BY COUNT, DUCTILE IRON, 8X6 IN | | |
REDUCER | | |
0450 2554-0202200 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
FITTINGS BY COUNT, DUCTILE IRON, 8X6 IN | | |
TEE | | |
0460 2554-0202200 2.000 EACH | 530.00000 1060.00| 525.00000 1050.00| 525.00000 1050.00
FITTINGS BY COUNT, DUCTILE IRON, 8X8 IN | | |
| | \

TEE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 5
Bid Order: 016 Contract ID: 97-7057-650 Primary County: WOODBURY
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) GR100 | ( 3 ) DI36O0
|CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0470 2554-0202200 16.000 EACH | 140.00000 2240.00] 140.00000 2240.00] 140.00000 2240.00
FITTINGS BY COUNT, DUCTILE IRON, THRUST | | |
BLOCKS \ \ \
0480 2554-0204000 9.000 EACH | 1360.00000 12240.00] 1344.00000 12096.00| 1305.00000 11745.00
WATER SERVICE STUB, COPPER, 1 IN. | |
0490 2554-0207006 1.000 EACH | 810.00000 810.00] 805.00000 805.00] 805.00000 805.00
VALVE, GATE, DIP, 6 IN. | | |
0500 2554-0210201 1.000 EACH | 3600.00000 3600.00| 3656.00000 3656.00| 3550.00000 3550.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0510 2599-9999003 1260.000 CY | 29.00000 36540.00| 30.00000 37800.00| 28.00000 35280.00
("CUBIC YARDS' ITEM) C-STONE | | |
0520 2599-9999005 4.000 EACH | 3300.00000 13200.00] 3322.00000 13288.00| 3225.00000 12900.00
("EACH' ITEM) CIRCULAR STORM SEWER | | |
MANHOLE | | |
0530 2599-9999005 2.000 EACH | 600.00000 1200.00| 150.00000 300.00] 600.00000 1200.00
("EACH' ITEM) GANG MAILBOX | | |
0540 2599-9999005 3.000 EACH | 2100.00000 6300.00| 2096.00000 6288.00| 2035.00000 6105.00
("EACH' ITEM) INTAKE, DWS-12 | | |
0550 2599-9999005 4.000 EACH | 2000.00000 8000.00| 2055.00000 8220.00| 1995.00000 7980.00
("EACH' ITEM) INTAKE, SWS-8 | | |
0560 2599-9999005 3.000 EACH | 500.00000 1500.00| 500.00000 1500.00| 1000.00000 3000.00
("EACH' ITEM) PROJECT SIGN | | |
0570 2599-9999005 1.000 EACH | 360.00000 360.00] 355.00000 355.00] 355.00000 355.00
("EACH' ITEM) REMOVE EXISTING FIRE | |
HYDRANT ASSEMBLY | | |
0580 2599-9999010 LUMP | 150.00000 150.00] 1150.00000 1150.00| 1150.00000 1150.00
("LUMP SUM' ITEM) INTAKE PROTECTION | |
0590 2599-9999010 LUMP | 9000.00000 9000.00| 9300.00000 9300.00] 8995.00000 8995.00
('"LUMP SUM' ITEM) TIMBER PILE SUPPORT | | |
WITH AUTOMATIC FLAP | | |
0600 2599-9999010 LUMP | 3000.00000 3000.00| 1000.00000 1000.00]| 3000.00000 3000.00
('LUMP SUM' ITEM) TRASH SERVICE | | |
0610 2601-2636041 0.770 ACRE | 2500.00000 1925.00| 1750.00000 1347.50| 2400.00000 1848.00
SEEDING AND FERTILIZING | | |
0620 2601-2638352 50.000 SQ | 16.00000 800.00] 12.00000 600.00| 20.00000 1000.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0630 2601-2639010 253.000 sSQ | 33.00000 8349.00| 21.00000 5313.00] 55.00000 13915.00
SODDING | | |
0640 2602-0000020 701.000 LF | 2.80000 1962.80| 1.85000 1296.85]| 2.30000 1612.30
\ \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 6
Bid Order: 016 Contract ID: 97-7057-650 Primary County: WOODBURY
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) GR100 | ( 3 ) DI360
|CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt T ittt
0650 2602-0000060 701.000 LF | 1.00000 701.00] 1.00000 701.00] 0.50000 350.50
REMOVAL OF SILT FENCE | | |
0660 2610-0000214 85.000 CY | 32.00000 2720.00| 25.90000 2201.50] 30.00000 2550.00
MULCH, WOOD CHIPS | | |
SECTION TOTALS | $ 624,219.00] $ 648,136.35] $ 666,730.17
—————————————————————————————————————————— et e et et
SECTION 0002 ITEMS FOR A 130'-0 X 29'-9 CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-5 SIDEWALK
\ \ \
0670 2401-6745625 LUMP | 40000.00000 40000.00] 30000.00000 30000.00| 40000.00000 40000.00
REMOVAL OF EXISTING BRIDGE | | |
0680 2402-2720000 310.000 CY | 10.00000 3100.00]| 16.00000 4960.00| 30.00000 9300.00
EXCAVATION, CLASS 20 | | |
0690 2402-2721000 95.000 CY | 180.00000 17100.00] 95.00000 9025.00| 300.00000 28500.00
EXCAVATION, CLASS 21 | | |
0700 2403-0100010 588.000 CY | 320.00000 188160.00| 340.00000 199920.00| 400.00000 235200.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0710 2404-7775000 16624.000 LB | 0.70000 11636.80| 0.82000 13631.68] 0.80000 13299.20
REINFORCING STEEL | | |
0720 2404-7775005 90001.000 LB | 0.70000 63000.70| 0.79000 71100.79| 0.77000 69300.77
REINFORCING STEEL, EPOXY COATED | | |
0730 2414-6424119 282.200 LF | 130.00000 36686.00| 155.00000 43741.00| 151.00000 42612.20
CONCRETE BARRIER RAILING, AESTHETIC | |
0740 2414-6444100 166.300 LF | 60.00000 9978.00| 57.00000 9479.10| 56.00000 9312.80
STEEL PIPE PEDESTRIAN HAND RAILING | |
0750 2414-6445100 139.500 LF | 110.00000 15345.00] 108.00000 15066.00| 106.00000 14787.00
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0760 2501-0201042 920.000 LF | 32.00000 29440.00| 30.00000 27600.00 | 35.00000 32200.00
PILES, STEEL, HP 10 X 42 | | |
0770 2501-0201489 2100.000 LF | 55.00000 115500.00| 51.00000 107100.00| 55.00000 115500.00
PILES, STEEL, HP 14 X 89 | | |
0780 2507-3250005 595.000 SY | 2.00000 1190.00| 2.00000 1190.00| 2.00000 1190.00
ENGINEERING FABRIC | | |
0790 2507-6800061 515.500 TON | 35.00000 18042.50] 34.00000 17527.00| 37.00000 19073.50
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 549,179.00| S 550,340.57| S 630,275.47
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 1,173,398.00]| S 1,198,476.92| S 1,297,005.64




Bid Order: 016

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-7057-650

Primary County:

Run Date: 02/21/11
Page: 016 7

WOODBURY

STORM SEWER GRAVITY MAIN,
REINFORCED CONCRETE PIPE

TRENCHED,

(RCP), 2000D

Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 380.000 UNIT | 20.00000 7600.00 | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 2275.000 CY | 11.00000 25025.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-5020010 8.500 STA | 300.00000 2550.00 | \
OBLITERATE OLD ROADBED | | |
0040 2105-8425015 405.000 CY | 7.00000 2835.00 | \
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2123-7450020 15.200 STA | 250.00000 3800.00 | |
SHOULDER FINISHING, EARTH \ \ \
0060 2301-0690190 294.180 SY | 150.00000 44127.00] |
BRIDGE APPROACH, RK-19 | | \
0070 2301-1032070 2520.000 SY | 36.00000 90720.00| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 7 IN. | | |
0080 2315-8275025 225.000 TON | 30.00000 6750.00] \
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0090 2412-0000100 386.000 SY | 12.00000 4632.00 | |
LONGITUDINAL GROOVING IN CONCRETE | | |
0100 2416-0100018 4.000 EACH | 555.00000 2220.00 | \
APRONS, CONCRETE, 18 IN. DIA. | | |
0110 2416-1160018 77.000 LF | 49.50000 3811.50] |
CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. | | |
DIA. | | |
0120 2435-0600020 3.000 EACH | 1400.00000 4200.00 | \
MANHOLE ADJUSTMENT, MAJOR | | |
0130 2435-0700010 4.000 EACH | 500.00000 2000.00 | |
CONNECTION TO EXISTING MANHOLE | | |
0140 2503-0114215 170.000 LF | 30.70000 5219.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | I
0150 2503-0114218 366.000 LF | 34.00000 12444 .00 |
| | |
| \ \
| | |

(CLASS III), 18 IN.
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 8
Bid Order: 016 Contract ID: 97-7057-650 Primary County: WOODBURY
Letting Date: 01/19/11 10:00 A.M.
4 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

I I I
I I I
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2503-0114224 299.000 LF | 39.20000 11720.80] |
STORM SEWER GRAVITY MAIN, TRENCHED, | I I
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | I
0170 2503-0114424 143.000 LF | 56.50000 8079.50| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | I
REINFORCED CONCRETE PIPE (RCP), 3000D I I
(CLASS 1IV), 24 1IN. | | |
0180 2503-0200036 735.000 LF | 9.00000 6615.00] I
REMOVE STORM SEWER PIPE LESS THAN OR | | I
EQUAL TO 36 IN. | | |
0190 2504-0116008 20.000 LF | 83.75000 1675.00 | |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | I
0200 2504-0118008 487.000 LF | 34.50000 16801.50] |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), STANDARD | | |
STRENGTH, 8 IN. | |
0210 2504-0200406 302.000 LF | 32.00000 9664.00] I
SANITARY SEWER SERVICE STUB, POLYVINYL | | I
CHLORIDE PIPE (PVC), 6 IN. | | |
0220 2504-0240036 487.000 LF | 7.00000 3409.00 | |
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | I I
0230 2510-6745850 2005.000 SY | 7.00000 14035.00| |
REMOVAL OF PAVEMENT | I I
0240 2510-6750600 9.000 EACH | 400.00000 3600.00 | |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | I
0250 2511-7526004 306.000 SY | 35.00000 10710.00| I
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0260 2511-7526006 9.000 SY | 49.00000 441.00] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0270 2511-7528100 16.000 SF | 50.00000 800.00| |
DETECTABLE WARNINGS FOR CURB RAMPS | I I
0280 2512-1725306 66.000 LF | 31.00000 2046.00 | |
CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. | |
0290 2513-0471001 4.000 EACH | 4000.00000 16000.00| |
CONCRETE BARRIER, APPROACH, MODIFIED | | |
0300 2515-2475006 725.000 SY I 39.00000 28275.00] I
| | |

DRIVEWAY, P.C. CONCRETE, 6 IN.
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Bid Order: 016 Contract ID: 97-7057-650 Primary County: WOODBURY

Letting Date: 01/19/11 10:00 A.M.
4 ) GO020
ODBERSEN-SMITH CONSTRUCTION

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE UNIT PRICE

0310 2515-6745600 558.000 SY 7.50000 4185
REMOVAL OF PAVED DRIVEWAY

0320 2518-6910000 2.000 EACH 100.00000 200
SAFETY CLOSURE

0330 2519-3300600 1265.000 LF 3.10000 3921.
FENCE, SAFETY

0340 2526-8285000 LUMP 4799.00000 4799.
CONSTRUCTION SURVEY

0350 2528-8445110 LUMP 7500.00000 7500.
TRAFFIC CONTROL

0360 2533-4980005 LUMP 140000.00000 140000.
MOBILIZATION

0370 2552-0000230 54.000 LF 60.00000 3240.
SPECIAL PIPE EMBEDMENT OR ENCASEMENT

0380 2554-0112008 890.000 LF 63.68000 56675.
WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 8 IN.

0390 2554-0202200 2.000 EACH 155.00000 310.
FITTINGS BY COUNT, DUCTILE IRON, 6 IN
CAP

0400 2554-0202200 1.000 EACH 575.00000 575.
FITTINGS BY COUNT, DUCTILE IRON, 8 IN
11.25 DEG BEND

0410 2554-0202200 2.000 EACH 745.00000 1490.
FITTINGS BY COUNT, DUCTILE IRON, 8 IN
22.5 DEG BEND

0420 2554-0202200 4.000 EACH 1460.00000 5840.
FITTINGS BY COUNT, DUCTILE IRON, 8 IN
45 DEG BEND

0430 2554-0202200 2.000 EACH 346.00000 692.
FITTINGS BY COUNT, DUCTILE IRON, 8 IN
CAP

0440 2554-0202200 2.000 EACH 456.00000 912.
FITTINGS BY COUNT, DUCTILE IRON, 8X6 IN
REDUCER

0450 2554-0202200 1.000 EACH 665.00000 665.
FITTINGS BY COUNT, DUCTILE IRON, 8X6 IN
TEE

0460 2554-0202200 2.000 EACH 630.00000 1260.
FITTINGS BY COUNT, DUCTILE IRON, 8X8 1IN

TEE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 10
Bid Order: 016 Contract ID: 97-7057-650 Primary County: WOODBURY
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| ( 4 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0470 2554-0202200 16.000 EACH | 250.00000 4000.00| |
FITTINGS BY COUNT, DUCTILE IRON, THRUST | | |
BLOCKS | I |
0480 2554-0204000 9.000 EACH | 1295.00000 11655.00] |
WATER SERVICE STUB, COPPER, 1 IN. | | |
0490 2554-0207006 1.000 EACH | 900.00000 900.00| |
VALVE, GATE, DIP, 6 IN. | | |
0500 2554-0210201 1.000 EACH | 3995.00000 3995.00| \
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0510 2599-9999003 1260.000 CY | 37.00000 46620.00| |
("CUBIC YARDS' ITEM) C-STONE | | |
0520 2599-9999005 4.000 EACH | 2380.00000 9520.00] |
("EACH' ITEM) CIRCULAR STORM SEWER | |
MANHOLE | | |
0530 2599-9999005 2.000 EACH | 600.00000 1200.00| |
("EACH' ITEM) GANG MAILBOX | | |
0540 2599-9999005 3.000 EACH | 2500.00000 7500.00 | |
("EACH' ITEM) INTAKE, DWS-12 | | |
0550 2599-9999005 4.000 EACH | 2200.00000 8800.00 | |
("EACH' ITEM) INTAKE, SWS-8 | | |
0560 2599-9999005 3.000 EACH | 500.00000 1500.00| |
("EACH' ITEM) PROJECT SIGN | | |
0570 2599-9999005 1.000 EACH | 500.00000 500.00] \
("EACH' ITEM) REMOVE EXISTING FIRE | |
HYDRANT ASSEMBLY | | |
0580 2599-9999010 LUMP | 1050.00000 1050.00| |
("LUMP SUM' ITEM) INTAKE PROTECTION | |
0590 2599-9999010 LUMP | 15000.00000 15000.00] \
('"LUMP SUM' ITEM) TIMBER PILE SUPPORT | | |
WITH AUTOMATIC FLAP | | |
0600 2599-9999010 LUMP | 3000.00000 3000.00| |
('LUMP SUM' ITEM) TRASH SERVICE | | |
0610 2601-2636041 0.770 ACRE | 2400.00000 1848.00| |
SEEDING AND FERTILIZING | | |
0620 2601-2638352 50.000 SQ | 20.00000 1000.00| |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0630 2601-2639010 253.000 sSQ | 55.00000 13915.00] |
SODDING | | |
0640 2602-0000020 701.000 LF | 2.30000 1612.30]| |
| | \

SILT FENCE



Bid Order: 016
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IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

97-7057-650

Run Date: 02/21/11
Page: 0l6 11

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0650 2602-0000060 701.000 LF
REMOVAL OF SILT FENCE

0660 2610-0000214 85.000 CY
MULCH, WOOD CHIPS

SECTION TOTALS

SECTION 0002 ITEMS FOR A 130'-0 X 29'-9

0670 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0680 2402-2720000 310.000 CY
EXCAVATION, CLASS 20

0690 2402-2721000 95.000 cYy
EXCAVATION, CLASS 21

0700 2403-0100010 588.000 CY
STRUCTURAL CONCRETE (BRIDGE)

0710 2404-7775000 16624.000 LB
REINFORCING STEEL

0720 2404-7775005 90001.000 LB
REINFORCING STEEL, EPOXY COATED

0730 2414-6424119 282.200 LF
CONCRETE BARRIER RAILING, AESTHETIC

0740 2414-6444100 166.300 LF
STEEL PIPE PEDESTRIAN HAND RAILING

0750 2414-6445100 139.500 LF
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN

0760 2501-0201042 920.000 LF
PILES, STEEL, HP 10 X 42

0770 2501-0201489 2100.000 LF
PILES, STEEL, HP 14 X 89

0780 2507-3250005 595.000 SY
ENGINEERING FABRIC

0790 2507-6800061 515.500 TON

REVETMENT, CLASS E
SECTION TOTALS

CONTRACT TOTALS

4 )

Q —~

0

30

G0O020

.50000
.00000

$

\
ODBERSEN-SMITH CONSTRUCTION |
|

AMOUNT |

350.
2550.

720,585.

50|
|
00|

|
80 |

UNIT PRICE AMOUNT

_____________________________ +_____________________________
CONTINUOUS CONCRETE SLAB BRIDGE W/ 6'-5 SIDEWALK

40000

30

525.

525.

140.

65.

177.

44,

69.

.00000

.00000

00000

00000

.84000

.87000

00000

00000

50000

00000

00000

.00000

.00000

40000.
9300.
49875.
308700.
13964.
78300.
39508.
10809.
24761.
40480.
144900.
1785.
23197.
785,581.

1,506,167.

\
00|

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 14-1125-614 Primary County: CARROLL
Letting Date: 110119 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to WICKS CONSTRUCTION, INC.
Contract Period: 60 WORK DAYS Late Start Date: 07/25/11

Project: STP-U-1125(614)--70-14
Work Type: PCC PAVEMENT WIDENING
County: CARROLL Prj Awd Amt: $500,531.88
Route: HIGHWAY 30
Location: IN THE CITY OF CARROLL

BLUFFS PAVING & UTILITY COMPANY. INC.

GFE to DBE responsiveness: Low Bidder - Administrative Reconsideration of GFE requested and denied
WICKS CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
BL400 BLUFFS PAVING & UTILITY COMPANY. INC. 466,682.10 93.23

1 $

2 WIO040 WICKS CONSTRUCTION, INC. $ 500,531.88 100.00
3 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 505,476.46 100.98
4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 519,203.47 103.73
5 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 528,964.95 105.68
6 NA169 NAVARRO ENTERPRISE CONSTRUCTION $ 623,574.40 124.58



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 14-1125-614 Primary County: CARROLL
Letting Date: 01/19/11 10:00 A.M.
1 ) BL400 2 ) WIO40 3 ) GO020

Q —~

( (
BLUFFS PAVING & UTILITY COMP |WICKS CONSTRUCTION, INC. ODBERSEN-SMITH CONSTRUCTION

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2102-0425070 221.700 TON | 29.00000 6429.30| 34.00000 7537.80] 32.00000 7094.40
SPECIAL BACKFILL \ \ \

0020 2102-2710070 2459.000 cCY | 7.75000 19057.25]| 8.00000 19672.00| 7.00000 17213.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \

0030 2105-8425015 1920.000 cCy | 6.75000 12960.00 | 4.00000 7680.00] 5.00000 9600.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |

0040 2115-0100000 818.920 CY | 49.00000 40127.08| 39.00000 31937.88| 42.00000 34394.64
MODIFIED SUBBASE | | \

0050 2121-7425020 684.680 TON | 28.00000 19171.04| 30.00000 20540.40] 30.00000 20540.40
GRANULAR SHOULDERS, TYPE B | | |

0060 2123-7450000 19.100 sTA | 200.00000 3820.00] 225.00000 4297.50] 250.00000 4775.00
SHOULDER CONSTRUCTION, EARTH | | |

0070 2213-2713300 201.000 cCY | 7.50000 1507.50] 74.50000 14974 .50 | 20.00000 4020.00
EXCAVATION, CLASS 13, FOR WIDENING | | |

0080 2213-8201080 703.830 SY | 56.00000 39414.48| 67.50000 47508.53| 70.00000 49268.10
BASE WIDENING, 8 IN. HOT MIX ASPHALT | | |
MIXTURE | \ \

0090 2301-1033100 1820.100 sSY | 50.00000 91005.00| 61.50000 111936.15]| 59.90000 109023.99
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |

0100 2416-0100036 4.000 EACH | 1420.00000 5680.00| 1000.00000 4000.00| 1500.00000 6000.00
APRONS, CONCRETE, 36 IN. DIA. | | |

0110 2416-1160036 130.000 LF | 80.00000 10400.00| 85.00000 11050.00] 100.00000 13000.00
CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. | | |
DIA. | \ \

0120 2507-3250005 26.600 SY | 3.25000 86.45]| 3.50000 93.10] 3.00000 79.80
ENGINEERING FABRIC | | \

0130 2507-6800061 14.400 TON | 55.00000 792.00] 75.00000 1080.00] 45.00000 648.00
REVETMENT, CLASS E | | |

0140 2510-6745850 1549.230 sY | 5.61000 8691.18] 6.00000 9295.38| 6.00000 9295.38
REMOVAL OF PAVEMENT | | |

0150 2515-2475008 480.570 SY | 45.00000 21625.65] 52.75000 25350.07 45.00000 21625.65
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |

0160 2515-6745600 611.370 sSY | 4.50000 2751.17| 4.50000 2751.17| 7.00000 4279.59
REMOVAL OF PAVED DRIVEWAY | | |

0170 2518-6910000 2.000 EACH | 445.00000 890.00| 200.00000 400.00] 300.00000 600.00

| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 14-1125-614 Primary County: CARROLL
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) BL40O | ( 2 ) WIO040 | ( 3 ) GO020
|BLUFFS PAVING & UTILITY COMP |WICKS CONSTRUCTION, INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it et
0180 2525-0000105 LUMP | 138838.00000 138838.00] 139838.00000 139838.00] 145500.00000 145500.00
TRAFFIC SIGNAL INSTALLATION | | |
0190 2527-9263109 79.440 STA | 49.00000 3892.56| 25.00000 1986.00| 64.00000 5084.16
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2527-9263137 8.000 EACH | 56.00000 448.00]| 100.00000 800.00] 90.00000 720.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | \
0210 2527-9263180 36.040 STA | 36.00000 1297.44| 35.00000 1261.40| 25.10000 904.60
PAVEMENT MARKINGS REMOVED | | \
0220 2528-8445110 LUMP | 4860.00000 4860.00| 4625.00000 4625.00] 5960.00000 5960.00
TRAFFIC CONTROL | | \
0225 2528-9290004 16.000 CDAY | 75.00000 1200.00| 95.00000 1520.00| 110.00000 1760.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0230 2533-4980005 LUMP | 21913.00000 21913.00]| 25000.00000 25000.00| 25000.00000 25000.00
MOBILIZATION | | |
0240 2554-0210201 1.000 EACH | 5300.00000 5300.00] 2500.00000 2500.00/ 6000.00000 6000.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0250 2601-2634100 1.200 ACRE | 700.00000 840.00| 700.00000 840.00| 700.00000 840.00
MULCHING | | |
0260 2601-2636041 1.200 ACRE | 1200.00000 1440.00]| 600.00000 720.00] 850.00000 1020.00
SEEDING AND FERTILIZING | | |
0270 2602-0000030 329.000 LF | 5.00000 1645.00| 3.00000 987.00] 2.75000 904.75
SILT FENCE FOR DITCH CHECKS | | |
0280 2602-0000050 1.000 EACH | 200.00000 200.00] 200.00000 200.00] 225.00000 225.00
SILT BASINS | | |
0290 2602-0000100 100.000 LF | 4.00000 400.00] 1.50000 150.00] 1.00000 100.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 466,682.10] $ 500,531.88]| $ 505,476.46
—————————————————————————————————————————— e e e it e it T
CONTRACT TOTALS | $ 466,682.10] $ 500,531.88]| $ 505,476.46




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 14-1125-614 Primary County: CARROLL
Letting Date: 01/19/11 10:00 A.M.
\ 4 ) ABl12 | ( 5 ) JA250 | ( 6 ) NAl69
|ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. |NAVARRO ENTERPRISE CONSTRUCTI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 221.700 TON | 36.00000 7981.20] 36.75000 8147.48| 38.50000 8535.45
SPECIAL BACKFILL | | |
0020 2102-2710070 2459.000 cCY | 8.00000 19672.00]| 8.40000 20655.60| 8.80000 21639.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 1920.000 cCY | 4.00000 7680.00 | 4.20000 8064.00| 4.40000 8448.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2115-0100000 818.920 CY | 32.00000 26205.44| 41.00000 33575.72| 42.90000 35131.67
MODIFIED SUBBASE | | |
0050 2121-7425020 684.680 TON | 30.00000 20540.40| 31.50000 21567.42| 33.00000 22594.44
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450000 19.100 sTA | 225.00000 4297.50] 235.00000 4488.50| 247.50000 4727.25
SHOULDER CONSTRUCTION, EARTH | | |
0070 2213-2713300 201.000 cy | 21.50000 4321.50] 50.00000 10050.00] 81.95000 16471.95
EXCAVATION, CLASS 13, FOR WIDENING | | |
0080 2213-8201080 703.830 sY | 67.50000 47508.53| 70.00000 49268.10| 74.25000 52259.38
BASE WIDENING, 8 IN. HOT MIX ASPHALT | | |
MIXTURE | | |
0090 2301-1033100 1820.100 SY | 65.00000 118306.50] 60.00000 109206.00| 85.00000 154708.50
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0100 2416-0100036 4.000 EACH | 1000.00000 4000.00| 1150.00000 4600.00 | 1100.00000 4400.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0110 2416-1160036 130.000 LF | 85.00000 11050.00] 89.25000 11602.50] 93.50000 12155.00
CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. | | |
DIA. | | |
0120 2507-3250005 26.600 SY | 3.50000 93.10] 5.00000 133.00] 3.85000 102.41
ENGINEERING FABRIC | | |
0130 2507-6800061 14.400 TON | 75.00000 1080.00| 78.75000 1134.00] 82.50000 1188.00
REVETMENT, CLASS E | | |
0140 2510-6745850 1549.230 SY | 6.00000 9295.38| 6.30000 9760.15| 6.60000 10224.92
REMOVAL OF PAVEMENT | | |
0150 2515-2475008 480.570 sSY | 55.00000 26431.35]| 55.00000 26431.35]| 55.00000 26431.35
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0160 2515-6745600 611.370 SY | 4.50000 2751.17] 4.75000 2904.01| 4.95000 3026.28
REMOVAL OF PAVED DRIVEWAY | | |
0170 2518-6910000 2.000 EACH | 200.00000 400.00] 210.00000 420.00] 275.00000 550.00
\ \ \

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 14-1125-614 Primary County: CARROLL
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) ABl12 | ( 5 ) JA250 | ( 6 ) NAl69
|ABSOLUTE CONCRETE CONSTRUCTI |JASPER CONST. SERVICES, INC. |NAVARRO ENTERPRISE CONSTRUCTI
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T
0180 2525-0000105 LUMP | 148000.00000 148000.00] 147000.00000 147000.00] 169803.66000 169803.66
TRAFFIC SIGNAL INSTALLATION | | \
0190 2527-9263109 79.440 STA | 25.00000 1986.00| 26.25000 2085.30] 70.40000 5592.58
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0200 2527-9263137 8.000 EACH | 100.00000 800.00] 105.00000 840.00| 99.00000 792.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0210 2527-9263180 36.040 STA | 35.00000 1261.40]| 36.75000 1324.47| 27.61000 995.06
PAVEMENT MARKINGS REMOVED | | |
0220 2528-8445110 LUMP | 4625.00000 4625.00| 6000.00000 6000.00| 4510.00000 4510.00
TRAFFIC CONTROL | | |
0225 2528-9290004 16.000 CDAY | 95.00000 1520.00]| 130.00000 2080.00| 121.00000 1936.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0230 2533-4980005 LUMP | 44000.00000 44000.00| 42000.00000 42000.00| 51498.60000 51498.60
MOBILIZATION | | |
0240 2554-0210201 1.000 EACH | 2500.00000 2500.00/ 2625.00000 2625.00] 2750.00000 2750.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0250 2601-2634100 1.200 ACRE | 700.00000 840.00]| 700.00000 840.00| 700.00000 840.00
MULCHING | \ \
0260 2601-2636041 1.200 ACRE | 600.00000 720.00] 630.00000 756.00] 660.00000 792.00
SEEDING AND FERTILIZING | | \
0270 2602-0000030 329.000 LF | 3.00000 987.00] 3.15000 1036.35]| 3.30000 1085.70
SILT FENCE FOR DITCH CHECKS | | \
0280 2602-0000050 1.000 EACH | 200.00000 200.00] 210.00000 210.00] 220.00000 220.00
SILT BASINS | \ \
0290 2602-0000100 100.000 LF | 1.50000 150.00] 1.60000 160.00] 1.65000 165.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | \
SECTION TOTALS | $ 519,203.47| $ 528,964.95]| $ 623,574.40
—————————————————————————————————————————— et it bt e
CONTRACT TOTALS | $ 519,203.47| $ 528,964.95]| $ 623,574.40




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 21-C021-122 Primary County: CLAY
Letting Date: 110119 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to FLYNN COMPANY, INC.
Contract Period: 100 WORK DAYS Late Start Date: 06/06/11

Project: STP-S-C021(122)--5E-21
Work Type: PCC OVERLAY - BONDED
County: CLAY Prj Awd Amt: $1,959,817.07
Route: M27
Location: FROM BUENA VISTA COUNTY LINE, NORTH TO IOWA
10 AND FROM IOWA 10 IN PETERSON, NORTH TO
B40.

FLYNN COMPANY, INC.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 FL120 FLYNN COMPANY, INC. $ 1,959,817.07 100.00 %
2 CR334 CROELL AND SUBSIDIARY $ 1,985,439.31 101.30 %
3 MA225 MANATT'S, INC. $ 2,117,107.50 108.02 %
4 CE120 CEDAR VALLEY CORP. $ 2,224,980.25 113.53 %
5 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 2,263,890.42 115.51 %
6 AL427 ALLIED MANATTS GROUP, L.L.C. $ 2,277,116.02 116.19 %
7 UP010 UPPER PLAINS CONTRACTING, INC. $ 2,288,432.60 116.76 %
8 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 2,512,923.50 128.22 %



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 21-C021-122 Primary County: CLAY
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2110-3825010 550.000 TON | 11.00000 6050.00| 12.75000 7012.50] 9.50000 5225.00
GRANULAR MATERIAL | | |
0020 2121-7425020 6200.000 TON | 8.00000 49600.00| 9.00000 55800.00| 8.75000 54250.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2214-5145150 155461.000 SY | 0.75000 116595.75]| 0.39000 60629.79| 0.85000 132141.85
PAVEMENT SCARIFICATION | | |
0040 2301-0690180 98.000 SY | 75.00000 7350.00] 124.00000 12152.00] 130.00000 12740.00
BRIDGE APPROACH, RK-18 | | |
0050 2301-1032080 3370.000 SY | 25.00000 84250.00] 33.65000 113400.50] 36.50000 123005.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | |
DURABILITY, 8 IN. | | |
0060 2301-9091000 6.000 EACH | 50.00000 300.00] 100.00000 600.00| 150.00000 900.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0070 2303-0000100 140.000 TON | 125.00000 17500.00] 200.00000 28000.00| 125.00000 17500.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0080 2310-5151040 17045.000 CY | 65.50000 1116447.50] 65.25000 1112186.25]| 68.50000 1167582.50
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0090 2310-5151551 155461.000 SY | 2.69000 418190.09] 2.64000 410417.04 | 2.75000 427517.75
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0100 2314-0775010 1.500 TON | 960.00000 1440.00| 886.00000 1329.00| 1000.00000 1500.00
CALCIUM CHLORIDE APPLIED | | |
0110 2314-0775015 2.000 MGAL | 100.00000 200.00] 150.00000 300.00] 500.00000 1000.00
WATER FOR SURFACE APPLICATION OF | | |
CALCIUM CHLORIDE | | |
0120 2435-0600010 4.000 EACH | 350.00000 1400.00| 250.00000 1000.00| 1000.00000 4000.00
MANHOLE ADJUSTMENT, MINOR | | |
0130 2510-6745850 3370.000 SY | 2.75000 9267.50| 7.80000 26286.00| 6.00000 20220.00
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 52.000 EACH | 35.00000 1820.00| 35.00000 1820.00| 150.00000 7800.00
SAFETY CLOSURE | |
0150 2526-8285000 LUMP | 28775.00000 28775.00| 30000.00000 30000.00| 40000.00000 40000.00
CONSTRUCTION SURVEY | | |
0160 2527-9263109 1541.100 STA | 14.75000 22731.23| 14.75000 22731.23| 14.00000 21575.40
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 21-C021-122 Primary County: CLAY
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) CR334 | ( 3 ) MA225
| FLYNN COMPANY, INC. | CROELL AND SUBSIDIARY |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0170 2528-8445110 LUMP | 16500.00000 16500.00| 16500.00000 16500.00| 36500.00000 36500.00
TRAFFIC CONTROL | | |
0180 2533-4980005 LUMP | 61250.00000 61250.00] 85000.00000 85000.00| 43150.00000 43150.00
MOBILIZATION | | |
0190 2554-0212020 1.000 EACH | 150.00000 150.00] 275.00000 275.00] 500.00000 500.00
VALVE BOX EXTENSION | | |
SECTION TOTALS | $ 1,959,817.07| $ 1,985,439.31| $ 2,117,107.50
—————————————————————————————————————————— ittt
| |

CONTRACT TOTALS $ 1,959,817.07| $ 1,985,439.31 $ 2,117,107.50




IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 21-C021-122 Primary County: CLAY
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CE120 | ( 5 ) KNO36 | ( 6 ) AL427
| CEDAR VALLEY CORP. |[KNIFE RIVER MIDWEST LLC |ALLIED MANATTS GROUP, L.L.C
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2110-3825010 550.000 TON | 17.50000 9625.00| 25.10000 13805.00] 17.50000 9625.00
GRANULAR MATERIAL | | |
0020 2121-7425020 6200.000 TON | 12.70000 78740.00| 10.95000 67890.00 | 6.75000 41850.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2214-5145150 155461.000 SY \ 0.44000 68402.84 | 0.60000 93276.60] 0.90000 139914.90
PAVEMENT SCARIFICATION | | |
0040 2301-0690180 98.000 SY | 101.21000 9918.58| 120.06000 11765.88]| 175.00000 17150.00
BRIDGE APPROACH, RK-18 | | |
0050 2301-1032080 3370.000 SY | 49.36000 166343.20| 47.98000 161692.60]| 45.00000 151650.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | |
DURABILITY, 8 IN. | | |
0060 2301-9091000 6.000 EACH | 50.00000 300.00] 100.92000 605.52 | 150.00000 900.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0070 2303-0000100 140.000 TON | 200.00000 28000.00| 200.00000 28000.00| 125.00000 17500.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0080 2310-5151040 17045.000 CY | 68.47000 1167071.15] 70.97000 1209683.65] 71.00000 1210195.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0090 2310-5151551 155461.000 SY | 3.05000 474156.05] 2.94000 457055.34 | 2.95000 458609.95
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0100 2314-0775010 1.500 TON | 900.00000 1350.00| 928.29000 1392.44| 500.00000 750.00
CALCIUM CHLORIDE APPLIED | | |
0110 2314-0775015 2.000 MGAL | 150.00000 300.00] 0.01000 0.02] 500.00000 1000.00
WATER FOR SURFACE APPLICATION OF | | |
CALCIUM CHLORIDE | | |
0120 2435-0600010 4.000 EACH | 650.00000 2600.00| 1052.77000 4211.08] 300.00000 1200.00
MANHOLE ADJUSTMENT, MINOR | | |
0130 2510-6745850 3370.000 SY | 9.06000 30532.20| 7.80000 26286.00| 9.50000 32015.00
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 52.000 EACH | 35.00000 1820.00| 35.00000 1820.00| 150.00000 7800.00
SAFETY CLOSURE | |
0150 2526-8285000 LUMP | 31500.00000 31500.00] 28775.00000 28775.00| 30000.00000 30000.00
CONSTRUCTION SURVEY \ \ \
0160 2527-9263109 1541.100 STA | 14.75000 22731.23| 14.75000 22731.23| 13.97000 21529.17
\ \ \
| | |

SOLVENT-BASED



Bid Order: 102
Letting Date: 01/19/11

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 21-C021-122 Primary County:

10:00 A.M.

02/21/11
102 5

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0170 2528-8445110
TRAFFIC CONTROL
0180 2533-4980005
MOBILIZATION
0190 2554-0212020
VALVE BOX EXTENSION
SECTION TOTALS

CONTRACT TOTALS

Q —~

EDAR VALLEY CORP. NIFE RIVER MIDWEST LLC

UNIT PRICE UNIT PRICE
16500.00000 31127.00000

|
105600.00| 117996.38000 103800.00000
\
2,224,980.25]

2,224,980.25]

LLIED MANATTS GROUP, L.L.C.

31127.00

103800.00

500.00

2,277,116.02

2,277,116.02




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 21-C021-122 Primary County: CLAY
Letting Date: 01/19/11 10:00 A.M.
7 ) UPO1O 8 ) HO641 ( )

o~

(
UPPER PLAINS CONTRACTING ORSFIELD CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2110-3825010 550.000 TON | 18.00000 9900.00] 10.00000 5500.00 |
GRANULAR MATERIAL | | |
0020 2121-7425020 6200.000 TON | 7.00000 43400.00| 9.25000 57350.00|
GRANULAR SHOULDERS, TYPE B | | |
0030 2214-5145150 155461.000 SY | 0.65000 101049.65] 1.15000 178780.15]
PAVEMENT SCARIFICATION | | I
0040 2301-0690180 98.000 SY | 115.00000 11270.00] 175.15000 17164.70]
BRIDGE APPROACH, RK-18 | | |
0050 2301-1032080 3370.000 SY | 40.00000 134800.00] 40.10000 135137.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | I
DURABILITY, 8 IN. | | |
0060 2301-9091000 6.000 EACH | 618.00000 3708.00 | 175.00000 1050.00|
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0070 2303-0000100 140.000 TON | 128.00000 17920.00] 130.00000 18200.00]
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | I I
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0080 2310-5151040 17045.000 CY | 76.42000 1302578.90 | 74.00000 1261330.00|
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0090 2310-5151551 155461.000 SY | 2.55000 396425.55] 3.65000 567432.65]
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | I
0100 2314-0775010 1.500 TON | 1500.00000 2250.00 | 700.00000 1050.00|
CALCIUM CHLORIDE APPLIED | | |
0110 2314-0775015 2.000 MGAL | 26.00000 52.00] 300.00000 600.00|
WATER FOR SURFACE APPLICATION OF | | |
CALCIUM CHLORIDE | | I
0120 2435-0600010 4.000 EACH | 500.00000 2000.00 | 530.00000 2120.00]|
MANHOLE ADJUSTMENT, MINOR | | I
0130 2510-6745850 3370.000 SY | 10.00000 33700.00] 8.00000 26960.00|
REMOVAL OF PAVEMENT | | |
0140 2518-6910000 52.000 EACH | 36.00000 1872.00| 150.00000 7800.00 |
SAFETY CLOSURE | |
0150 2526-8285000 LUMP | 30000.00000 30000.00]| 30000.00000 30000.00]
CONSTRUCTION SURVEY I I I
0160 2527-9263109 1541.100 STA | 15.00000 23116.50] 20.00000 30822.00]
| | I
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 21-C021-122 Primary County: CLAY
Letting Date: 01/19/11 10:00 A.M.
| ( 7 ) UPO10 | ( 8 ) HO641 | ( )
|UPPER PLAINS CONTRACTING |HORSFIELD CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0170 2528-8445110 LUMP | 23000.00000 23000.00] 31127.00000 31127.00|
TRAFFIC CONTROL | | |
0180 2533-4980005 LUMP | 151000.00000 151000.00| 140000.00000 140000.00]
MOBILIZATION | | |
0190 2554-0212020 1.000 EACH | 390.00000 390.00] 500.00000 500.00]
VALVE BOX EXTENSION | | |
SECTION TOTALS | $ 2,288,432.60] $ 2,512,923.50] $
—————————————————————————————————————————— it i
|

CONTRACT TOTALS $ 2,288,432.60] $ 2,512,923.50] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 56-0611-117 Primary County: LEE
Letting Date: 110119 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT (S)
Contract Period: 130 WORK DAYS Late Start Date: 04/04/11

Project: NHSX-061-1(117)--3H-56
Work Type: PCC PAVEMENT - NEW
County: LEE
Route: U.S. 61
Location: FORT MADISON BYPASS FROM 0.5 MILE S. OF IA.
2 N. TO 0.9 MILE W. OF CO RD X-32

TOTAL % OVER

1 MCO61 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO $ 16,040,717.19 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 56-0611-117 Primary County: LEE
Letting Date: 01/19/11 10:00 A.M.
1 ) Mcoe6l ( ) ( )

(
MCCARTHY IMPROVEMENT COMPANY
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

STANDARD OR SLIP-FORM PORTLAND CEMENT
CONCRETE PAVEMENT, QM-C, CLASS 3
DURABILITY, 10 IN.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850001 1.400 ACRE | 3100.00000 4340.00] |
CLEARING AND GRUBBING | I I
0020 2102-0425070 63395.000 TON | 14.75000 935076.25] |
SPECIAL BACKFILL | |
0030 2102-2710070 68704.000 cCY | 3.50000 240464.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2712015 25.000 CYy | 20.00000 500.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2105-8425011 37491.000 CY | 4.00000 149964.00| |
TOPSOIL, SPREAD | | I
0060 2105-8425015 19022.000 cCY | 4.50000 85599.00 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2107-0875100 32811.000 cCY | 0.25000 8202.75] |
COMPACTION WITH MOISTURE CONTROL | | |
0080 2108-5025000 947748.000 ST-Y | 0.01000 9477.48 | |
OVERHAUL I I I
0090 2111-8174100 200796.000 SY | 6.25000 1254975.00] |
GRANULAR SUBBASE | | I
0100 2115-0100000 6818.000 CY | 31.25000 213062.50] |
MODIFIED SUBBASE | | |
0110 2121-7425010 31230.000 TON | 18.25000 569947.50] |
GRANULAR SHOULDERS, TYPE A | | |
0120 2122-5190007 1361.000 SY | 48.75000 66348.75] |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0130 2122-5500060 45766.700 SY | 28.50000 1304350.95] |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0140 2123-7450000 1447.900 STA | 150.00000 217185.00] |
SHOULDER CONSTRUCTION, EARTH | | |
0150 2212-5070310 105.000 SY | 80.00000 8400.00] |
PATCHES, FULL-DEPTH REPAIR | | |
0160 2212-5070330 2.000 EACH | 325.00000 650.00| |
PATCHES BY COUNT (REPAIR) | I I
0170 2213-7100400 6.000 EACH | 50.00000 300.00] |
RELOCATION OF MAIL BOXES | | |
0180 2301-1003100 220052.000 SY | 31.00000 6821612.00]| |
| | |
| I I
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 56-0611-117 Primary County: LEE
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCOel | ( ) | ( )
|MCCARTHY IMPROVEMENT COMPANY | |
LINE NO / ITEM CODE / ALT \ | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2301-9090000 63386.000 CY | 1.00000 63386.00 | |
QUALITY MANAGEMENT - CONCRETE (QM-C) | |
0200 2304-0100000 2472.000 SY | 28.75000 71070.00]| |
DETOUR PAVEMENT | |
0210 2312-8260051 448.000 TON | 19.25000 8624.00 | |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0220 2401-6745650 LUMP | 500.00000 500.00| |
REMOVAL OF EXISTING STRUCTURES | | |
0230 2402-0425031 4.000 TON | 85.00000 340.00] |
GRANULAR BACKFILL | | |
0240 2402-0425040 694.000 CY | 40.00000 27760.00| \
FLOODED BACKFILL | |
0250 2402-2720100 1100.000 CY | 0.01000 11.00] \
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0260 2412-0000100 9346.000 SY \ 1.50000 14019.00]| |
LONGITUDINAL GROOVING IN CONCRETE | | |
0270 2416-0102059 2.000 EACH | 2375.00000 4750.00 | \
APRONS, CONCRETE ARCH, 59 IN. X 36 IN. | | |
0280 2416-0102073 4.000 EACH | 3050.00000 12200.00]| |
APRONS, CONCRETE ARCH, 73 IN. X 45 IN. | | |
0290 2416-1200059 66.000 LF | 195.00000 12870.00]| |
CULVERT, CONCRETE ARCH ROADWAY PIPE, 59 | |
IN. X 36 IN. | | |
0300 2416-1200073 180.000 LF | 265.00000 47700.00 | |
CULVERT, CONCRETE ARCH ROADWAY PIPE, 73 | | |
IN. X 45 IN. | | |
0310 2422-0360018 16.000 EACH | 150.00000 2400.00 | |
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0320 2422-0360024 2.000 EACH | 200.00000 400.00] |
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0330 2422-1722018 356.000 LF | 25.00000 8900.00 | |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | |
IN. DIA. | | |
0340 2422-1723024 230.000 LF | 28.00000 6440.00] |
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |
0350 2435-0250700 1.000 EACH | 3150.00000 3150.00| \
| | |

INTAKE, SW-507



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 56-0611-117 Primary County: LEE
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCOel | ( ) | ( )
|[MCCARTHY IMPROVEMENT COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0360 2502-8212034 73966.000 LF | 4.25000 314355.50] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0370 2502-8220196 313.000 EACH | 150.00000 46950.00| |
SUBDRAIN OUTLET, RF-19E | | |
0380 2503-0110018 52.000 LF | 52.00000 2704.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, 18 | |
IN. | | |
0390 2505-4008300 1125.000 LF | 13.00000 14625.00] |
STEEL BEAM GUARDRATL | | |
0400 2505-4008400 10.000 EACH | 1475.00000 14750.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0410 2505-4021010 10.000 EACH | 150.00000 1500.00| \
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0420 2505-4021700 10.000 EACH | 1875.00000 18750.00] |
STEEL BEAM GUARDRAIL END TERMINAL | |
0430 2505-6000111 1229.000 LF | 10.00000 12290.00] |
HIGH TENSION CABLE GUARDRAIL | | |
0440 2505-6000121 12.000 EACH | 2200.00000 26400.00 | |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0450 2506-4984000 49.000 cCYy | 150.00000 7350.00| |
FLOWABLE MORTAR | | |
0460 2507-3250005 720.000 sSY | 2.75000 1980.00| |
ENGINEERING FABRIC | | |
0470 2507-6800061 240.000 TON | 36.00000 8640.00| |
REVETMENT, CLASS E | | |
0480 2507-8029000 225.000 TON | 31.00000 6975.00| |
EROSION STONE | | |
0490 2510-6745850 37374.000 SY | 3.75000 140152.50| |
REMOVAL OF PAVEMENT | | |
0500 2512-1725256 88.000 LF | 30.00000 2640.00| |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0510 2512-1725306 425.000 LF | 13.00000 5525.00] \
CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. | | |
0520 2518-6891810 1.000 LF | 80.00000 80.00| |
PERMANENT ROAD CLOSURE, RURAL, SI-181 | | |
0530 2518-6910000 29.000 EACH | 50.00000 1450.00| |
SAFETY CLOSURE | | |
0540 2519-1001000 18756.000 LF | 13.75000 257895.00 | |
| | \

FENCE, CHAIN LINK, VINYL COATED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 56-0611-117 Primary County: LEE
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCOe61l | ( ) | ( )
|MCCARTHY IMPROVEMENT COMPANY | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0550 2519-2000010 600.000 LF | 10.00000 6000.00] |
FENCE, CHANNEL CROSSING, TYPE A | | |
0570 2519-3000000 965.000 LF | 5.00000 4825.00] |
FLOOD PLAIN FENCE | | |
0580 2519-3280000 35026.000 LF | 2.50000 87565.00| |
FENCE, FIELD | \ \
0590 2519-3300400 521.000 EACH | 100.00000 52100.00| |
FIELD FENCE BRACE PANELS | | |
0600 2520-3350010 1.000 EACH | 5000.00000 5000.00] |
FIELD LABORATORY | | |
0610 2527-9263005 360.000 EACH | 12.75000 4590.00| |
RAISED PAVEMENT MARKERS | | |
0620 2527-9263109 2670.240 STA | 100.00000 267024.00] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0630 2527-9263131 84.400 STA | 75.00000 6330.00| |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0635 2527-9263137 8.000 EACH | 75.00000 600.00| |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED \ \ \
0640 2527-9263143 10.000 EACH | 250.00000 2500.00] |
PAINTED SYMBOLS AND LEGENDS, DURABLE | |
0650 2527-9263180 575.670 STA | 13.00000 7483.71 |
PAVEMENT MARKINGS REMOVED | | |
0660 2527-9263190 8.000 EACH | 55.00000 440.00] |
SYMBOLS AND LEGENDS REMOVED | | |
0670 2528-8400048 1020.000 LF | 8.00000 8160.00] |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0680 2528-8400157 2.000 EACH | 3500.00000 7000.00] |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0690 2528-8400256 3.000 EACH | 9500.00000 28500.00] |
TEMPORARY TRAFFIC SIGNALS | \ \
0700 2528-8445110 LUMP | 24000.00000 24000.00] |
TRAFFIC CONTROL | |
0710 2528-9109020 15080.000 LF | 8.00000 120640.00] |
TEMPORARY LANE SEPARATOR SYSTEM | | |
0720 2533-4980005 LUMP | 1450000.00000 1450000.00| |
MOBILIZATION | |
0730 2548-0000100 588.000 STA | 8.00000 4704.00| |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
| | |

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 6
Bid Order: 103 Contract ID: 56-0611-117 Primary County: LEE
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCOel | ( ) | ( )
|[MCCARTHY IMPROVEMENT COMPANY | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0740 2548-0000110 637.000 GAL | 5.00000 3185.00] |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0750 2548-0000200 588.000 STA | 22.00000 12936.00| \
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0760 2551-0000110 1.000 EACH | 1200.00000 1200.00| |
TEMP CRASH CUSHION | | |
0770 2599-9999010 LUMP | 5000.00000 5000.00| \
('"LUMP SUM' ITEM) VIBRATION MONITORING | | |
0780 2601-2633100 300.000 ACRE | 25.00000 7500.00 | |
MOWING | | |
0790 2601-2634100 50.400 ACRE | 700.00000 35280.00] |
MULCHING | | |
0800 2601-2636015 2.000 ACRE | 945.00000 1890.00| |
NATIVE GRASS SEEDING | | |
0810 2601-2640350 2214.400 SO | 7.00000 15500.80] |
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT \ \ \
0820 2601-2642100 49.400 ACRE | 100.00000 4940.00| |
STABILIZING CROP - SEEDING AND | | \
FERTILTZING | | |
0830 2601-2642120 20.000 ACRE | 100.00000 2000.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0840 2601-2643110 842.900 MGAL | 60.00000 50574.00| \
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0850 2602-0000020 7600.000 LF | 1.50000 11400.00] |
SILT FENCE | | |
0860 2602-0000030 2235.000 LF | 1.50000 3352.50] \
SILT FENCE FOR DITCH CHECKS | | |
0870 2602-0000050 23.000 EACH | 250.00000 5750.00 | |
SILT BASINS | | |
0880 2602-0000090 19730.000 LF | 1.00000 19730.00] |
CLEAN-OUT OF SILT FENCE | \ \
0890 2602-0000100 18735.000 LF | 1.00000 18735.00] |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 15,346,422.19] $ | S
—————————————————————————————————————————— e
SECTION 0002 ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOOSEN
\



Bid Order: 103
Letting Date: 01/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 56-0611-117

Run Date: 02/21/11
Page: 103 7

Primary County: LEE

LINE NO / ITEM CODE / ALT

\

\

|

ITEM DESCRIPTION QUANTITY |

__________________________________________ +

0900 2102-0425070 1676.000 TON |

SPECIAL BACKFILL |
0910 2122-5190007 5165.000 sSY

PAVED SHOULDER, P.C. CONCRETE, 7 IN. |

SECTION TOTALS |

__________________________________________ +

SECTION 0003  ALTERNATE 'AA' OPTION 2: HM
0920 2102-0425070 1322.000 TON

SPECIAL BACKFILL

0930 2122-5500080 5165.000 sY

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
8 IN.
SECTION TOTALS

SECTION 0004 PAYMENT ADJUSTMENT INCENTIV.

0940 2301-7000110 195000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

0950 2301-7000120 175000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY
FACTORS

0960 2317-7000110 110000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

CONTRACT TOTALS

( 1 ) MCoOe6l \
MCCARTHY IMPROVEMENT COMPANY |
UNIT PRICE AMOUNT:
20.00000 33520.00|
35.00000 180775.00:

$ 214,295.00:

UNIT PRICE AMOUNT

A PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION

$
ITEMS
1.00000 195000.
1.00000 175000.
1.00000 110000.
$ 480, 000.

$ 16,040,717.

|
|
|
|
|
|
+




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 104 1
Bid Order: 104 Contract ID: 56-0611-128 Primary County: LEE
Letting Date: 110119 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT (S)
Contract Period: 130 WORK DAYS Late Start Date: 04/04/11

Project: NHSX-061-1(128)--3H-56
Work Type: PCC PAVEMENT - NEW
County: LEE
Route: U.S. 61
Location: FORT MADISON BY-PASS FROM 0.9 MILE W. OF CO
RD X-32 N TO 0.1 MILE N OF CO RD. J50

TOTAL % OVER

1 MCO61 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO $ 13,183,772.17 100.00 %



Bid Order: 104

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 56-0611-128

Primary County:

Run Date: 02/21/11
Page: 104 2

LEE

Letting Date: 01/19/11 10:00 A.M.
\ 1 ) MCOel | ( ) I ( )
|MCCARTHY IMPROVEMENT COMPANY | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et et et et T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.800 ACRE | 3100.00000 2480.00 | |
CLEARING AND GRUBBING | | |
0020 2102-0425046 20500.000 CY | 3.00000 61500.00| |
SELECTED BACKFILL | \ \
0030 2102-0425070 11683.000 TON | 19.25000 224897.75] |
SPECIAL BACKFILL | |
0040 2102-2710070 82299.000 CY | 2.75000 226322.25] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0050 2102-2712015 25.000 CY \ 20.00000 500.00] \
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | \
0060 2105-8425011 26362.000 CY | 4.00000 105448.00| |
TOPSOIL, SPREAD | | |
0070 2105-8425015 23834.000 CY | 3.50000 83419.00 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2107-0875100 71623.000 CY | 0.25000 17905.75]| \
COMPACTION WITH MOISTURE CONTROL | | |
0090 2108-5025000 873725.000 ST-Y | 0.01000 8737.25| |
OVERHAUL \ \ \
0100 2111-8174100 176749.000 SY | 6.25000 1104681.25| |
GRANULAR SUBBASE | | |
0110 2115-0100000 7418.000 CY | 31.00000 229958.00| |
MODIFIED SUBBASE | | |
0120 2121-7425010 30170.000 TON | 18.50000 558145.00| |
GRANULAR SHOULDERS, TYPE A | | |
0130 2122-5190007 1085.700 SY | 48.00000 52113.60]| \
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0140 2122-5500060 37982.000 SY | 27.75000 1054000.50| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0150 2123-7450000 1299.200 STA | 150.00000 194880.00] \
SHOULDER CONSTRUCTION, EARTH | | |
0160 2212-5070310 70.000 SY | 100.00000 7000.00 | |
PATCHES, FULL-DEPTH REPAIR | | |
0170 2212-5070330 2.000 EACH | 375.00000 750.00| |
PATCHES BY COUNT (REPAIR) | \ \
0180 2213-7100400 2.000 EACH | 50.00000 100.00] |
| | \

RELOCATION OF MAIL BOXES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 56-0611-128 Primary County: LEE
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCOel | ( ) | ( )
|MCCARTHY IMPROVEMENT COMPANY | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2301-1003100 182652.000 SY | 31.00000 5662212.00| |
STANDARD OR SLIP-FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QOM-C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0200 2301-1033075 9499.000 SY | 21.75000 206603.25] |
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 7.5 IN. | | \
0210 2301-9090000 50737.000 CY | 1.00000 50737.00| |
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |
0220 2312-8260051 612.000 TON | 19.00000 11628.00| |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0230 2402-0425040 432.000 CY | 40.00000 17280.00| |
FLOODED BACKFILL | |
0240 2402-2720100 1145.000 CY | 5.00000 5725.00] |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | \
0250 2412-0000100 3126.000 SY | 1.50000 4689.00] |
LONGITUDINAL GROOVING IN CONCRETE | | |
0260 2416-0100024 10.000 EACH | 775.00000 7750.00] |
APRONS, CONCRETE, 24 IN. DIA. | | |
0270 2416-0100030 2.000 EACH | 835.00000 1670.00] |
APRONS, CONCRETE, 30 IN. DIA. | | |
0280 2416-0102037 2.000 EACH | 1045.00000 2090.00] |
APRONS, CONCRETE ARCH, 37 IN. X 23 IN. | | |
0290 2416-1180024 374.000 LF | 55.00000 20570.00] |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | \
DIA. | | |
0300 2416-1180030 42.000 LF | 75.00000 3150.00] |
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0310 2416-1200037 170.000 LF | 100.00000 17000.00| |
CULVERT, CONCRETE ARCH ROADWAY PIPE, 37 | | |
IN. X 23 IN. | | I
0320 2416-1262030 178.000 LF | 360.00000 64080.00| |
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 30 IN. DIA. | \ \
0330 2422-0360018 10.000 EACH | 150.00000 1500.00] |
APRONS, UNCLASSIFIED, 18 IN. DIA. | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 4
Bid Order: 104 Contract ID: 56-0611-128 Primary County: LEE
Letting Date: 01/19/11 10:00 A.M.
\ 1 ) MCO61 | ( ) | ( )
|MCCARTHY IMPROVEMENT COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2422-0360024 2.000 EACH | 200.00000 400.00 | |
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0350 2422-1722018 372.000 LF | 25.00000 9300.00| \
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0360 2422-1722024 158.000 LF | 28.00000 4424.00| |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | \
0370 2502-8212034 74080.000 LF | 4.25000 314840.00]| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0380 2502-8220196 319.000 EACH | 150.00000 47850.00 | |
SUBDRAIN OUTLET, RF-19E | | \
0390 2505-4008300 225.000 LF | 13.00000 2925.00]| |
STEEL BEAM GUARDRAIL | | |
0400 2505-4008400 8.000 EACH | 1475.00000 11800.00| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0410 2505-4021010 8.000 EACH | 150.00000 1200.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0420 2505-4021700 8.000 EACH | 1900.00000 15200.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0430 2505-6000111 1112.000 LF | 10.00000 11120.00| \
HIGH TENSION CABLE GUARDRAIL | | |
0440 2505-6000121 12.000 EACH | 2225.00000 26700.00| |
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0450 2506-4984000 38.000 CY | 150.00000 5700.00 | |
FLOWABLE MORTAR | | |
0460 2507-3250005 720.000 SY | 2.75000 1980.00| |
ENGINEERING FABRIC | | |
0470 2507-6800061 240.000 TON | 36.00000 8640.00 | |
REVETMENT, CLASS E | | |
0480 2507-8029000 225.000 TON | 31.00000 6975.00| |
EROSION STONE | |
0490 2510-6745850 36572.000 SY | 5.25000 192003.00| \
REMOVAL OF PAVEMENT | | |
0500 2518-6910000 18.000 EACH | 50.00000 900.00| |
SAFETY CLOSURE | \
0510 2519-2000010 390.000 LF | 10.00000 3900.00| |
FENCE, CHANNEL CROSSING, TYPE A | | \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 5
Bid Order: 104 Contract ID: 56-0611-128 Primary County: LEE
Letting Date: 01/19/11 10:00 A.M.
¢ 1 ) MCOe61l I ( ) ¢ )
|MCCARTHY IMPROVEMENT COMPANY | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0520 2519-3000000 815.000 LF | 5.00000 4075.00 | \
FLOOD PLAIN FENCE | | |
0530 2519-3280000 40718.000 LF | 2.50000 101795.00] \
FENCE, FIELD | | |
0540 2519-3300400 557.000 EACH | 100.00000 55700.00 | |
FIELD FENCE BRACE PANELS | \ \
0550 2520-3350010 1.000 EACH | 5000.00000 5000.00 | |
FIELD LABORATORY | | \
0560 2527-9263005 720.000 EACH | 2.25000 1620.00 | |
RAISED PAVEMENT MARKERS | | |
0570 2527-9263109 2764.820 STA | 11.25000 31104.23] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0580 2527-9263131 130.320 STA | 96.00000 12510.72| |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS \ \ \
0585 2527-9263137 16.000 EACH | 75.00000 1200.00| |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | |
OR SOLVENT-BASED | | |
0590 2527-9263143 2.000 EACH | 250.00000 500.00 | |
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0600 2527-9263180 422.850 STA | 13.75000 5814.19]| |
PAVEMENT MARKINGS REMOVED | \ |
0610 2527-9263190 16.000 EACH | 55.00000 880.00 | |
SYMBOLS AND LEGENDS REMOVED | | |
0620 2528-8400048 787.500 LF | 6.75000 5315.63]| |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0630 2528-8400157 8.000 EACH | 3500.00000 28000.00| |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0640 2528-8445110 LUMP | 20000.00000 20000.00]| |
TRAFFIC CONTROL | |
0650 2528-9109020 3270.000 LF | 8.00000 26160.00]| |
TEMPORARY LANE SEPARATOR SYSTEM | \ |
0660 2533-4980005 LUMP | 1425000.00000 1425000.00 |
MOBILIZATION | |
0670 2548-0000100 462.000 STA | 8.75000 4042.50 | |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ |
0680 2548-0000110 501.000 GAL | 5.00000 2505.00 | |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | \
| | |

RUMBLE STRIPS)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 6
Bid Order: 104 Contract ID: 56-0611-128 Primary County: LEE
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCOel | ( ) | ( )
|[MCCARTHY IMPROVEMENT COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st it ettt e e L
0690 2548-0000200 462.000 STA | 22.00000 10164.00] |
MILLED SHOULDER RUMBLE STRIPS, PCC | |
SURFACE | | |
0700 2551-0000110 2.000 EACH | 1200.00000 2400.00| |
TEMP CRASH CUSHION | | |
0710 2601-2633100 244.000 ACRE | 25.00000 6100.00] |
MOWING | | |
0720 2601-2634100 45.200 ACRE | 700.00000 31640.00| |
MULCHING | | |
0730 2601-2640350 1963.200 SQ | 7.00000 13742.40| |
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | \
0740 2601-2642100 44.200 ACRE | 100.00000 4420.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0750 2601-2642120 1.000 ACRE | 120.00000 120.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0760 2601-2643110 392.640 MGAL | 60.00000 23558.40| |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0770 2602-0000020 19094.000 LF | 1.50000 28641.00| \
SILT FENCE | | |
0780 2602-0000030 2179.000 LF | 1.50000 3268.50] |
SILT FENCE FOR DITCH CHECKS | | |
0790 2602-0000050 12.000 EACH | 250.00000 3000.00| |
SILT BASINS | | |
0800 2602-0000090 52660.000 LF | 1.00000 52660.00| |
CLEAN-OUT OF SILT FENCE | | |
0810 2602-0000100 9751.000 LF | 1.00000 9751.00] |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 12,596,067.17] S | S
—————————————————————————————————————————— e
SECTION 0002 ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0820 2102-0425070 1463.000 TON | 20.00000 29260.00| \
SPECIAL BACKFILL | | |
0830 2122-5190007 3927.000 SY | 35.00000 137445.00| |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | |
SECTION TOTALS | S 166,705.00] S | S
—————————————————————————————————————————— o
SECTION 0003 ALTERNATE 'AA' OPTION 2: HMA PAVED SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN



Bid Order: 104
Letting Date: 01/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 56-0611-128

Run Date: 02/21/11
Page: 104 7

Primary County: LEE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0840 2102-0425070 1216.000 TON
SPECIAL BACKFILL

0850 2122-5500080 3927.000 sSY
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
8 IN.

SECTION TOTALS

SECTION 0004 PAYMENT ADJUSTMENT INCENTIV.

0860 2301-7000110 170000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

0870 2301-7000120 155000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY
FACTORS

0880 2317-7000110 96000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

CONTRACT TOTALS

( 1 ) MCoOe6l \

MCCARTHY IMPROVEMENT COMPANY |

|

UNIT PRICE AMOUNT |

_____________________________ +

\

|

|

|

|

$ \

_____________________________ +
ITEMS

\

1.00000 170000.00|

\

|

|

1.00000 155000.00|

|

|

|

|

1.00000 96000.00|

|

|

|

$ 421,000.00]

_____________________________ +

|

$ 13,183,772.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 105 1
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 110119 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by CEDAR VALLEY CORP.
Contract Period: 130 WORK DAYS Late Start Date: 04/04/11
Project: IM-035-2(272)67--13=-77 Project: IM-035-2(375)67--13-77
Work Type: PCC PAVEMENT - GRADE & REPLACE Work Type: TRAFFIC SIGNS
County: POLK Prj Awd Amt: $6,386,131.20 County: POLK Prj Awd Amt: $188,144.00
Route: I-35 Route: I-35
Location: IN THE CITY OF WEST DES MOINES FROM S. OF Location: WARREN CO. LINE N. TO I-80 & 235(STAGE 1
EP TRUE PKWY. N. TO UNIVERSITY AVE. MEDIAN)

CEDAR VALLEY CORP.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CE120 CEDAR VALLEY CORP. $ 6,574,275.20 100.00 %
2 PE373 PETERSON - REILLY CONSTRUCTORS, LLC $ 6,792,196.51 103.31 %
3 CO761 CORELL CONTRACTOR, INC. & SUBSIDIARY $ 6,914,026.56 105.16 %
4 C0415 CONCRETE TECHNOLOGIES, INC. $ 6,986,892.60 106.27 %
5 ELO45 ELDER CORPORATION $ 6,989,999.99 106.32 %
6 MA225 MANATT'S, INC. $ 7,356,582.57 111.89 %
7 ST460 STERNQUIST CONSTRUCTION, INC. $ 7,574,672.86 115.21 %



IOWA DEPARTMENT OF TRANSPORTATION

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 2
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) PE373 | ( 3 ) co761
| CEDAR VALLEY CORP. | PETERSON - REILLY CONSTRUCTO |CORELL CONTRACTOR, INC. & SUB
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS IM-035-2(272)67--13-77
\ \ \
0010 2102-0425071 18949.900 CY | 29.70000 562812.03] 29.20000 553337.08] 26.35000 499329.87
SPECIAL BACKFILL | |
0020 2102-2710070 29286.000 CY | 7.70000 225502.20] 9.30000 272359.80| 12.75000 373396.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2111-8174100 56849.800 SY | 6.15000 349626.27| 6.80000 386578.64 | 7.25000 412161.05
GRANULAR SUBBASE | | |
0040 2113-0001100 56849.800 SY | 2.70000 153494 .46 1.60000 90959.68] 1.80000 102329.64
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0050 2115-0100000 10566.100 CY | 32.50000 343398.25] 34.85000 368228.59] 32.85000 347096.39
MODIFIED SUBBASE | | |
0060 2121-7425010 2147.400 TON | 20.10000 43162.74| 18.55000 39834.27]| 22.00000 47242 .80
GRANULAR SHOULDERS, TYPE A | | |
0070 2301-1004120 58409.900 SY | 37.86000 2211398.81| 36.86000 2152988.91| 37.23000 2174600.58
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 3I | \ \
DURABILITY, 12 IN. | | |
0080 2301-6911722 LUMP | 1800.00000 1800.00| 1800.00000 1800.00| 1800.00000 1800.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0090 2301-9090000 19470.000 CY | 1.00000 19470.00| 1.00000 19470.00| 1.00000 19470.00
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |
0100 2401-6745830 33.600 LF | 100.00000 3360.00] 130.00000 4368.00| 102.00000 3427.20
REMOVAL OF P.C. CONCRETE MEDIAN BARRIER | | |
0110 2435-0251218 2.000 EACH | 855.00000 1710.00] 1800.00000 3600.00] 2925.00000 5850.00
INTAKE, SW-512, 18 IN. | | |
0120 2435-0254700 42.000 EACH | 7340.00000 308280.00] 8500.00000 357000.00 | 11500.00000 483000.00
BARRIER INTAKE, SW-547 | | |
0130 2502-8212034 21664.000 LF | 2.64000 57192.96| 13.00000 281632.00| 7.50000 162480.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0140 2502-8220193 164.000 EACH | 100.00000 16400.00] 100.00000 16400.00] 165.00000 27060.00
SUBDRAIN OUTLET (RF-19C) | | |
0150 2503-0114224 6700.000 LF | 42.06000 281802.00] 46.50000 311550.00] 44.75000 299825.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 24 IN. | | |
0160 2503-0114230 341.000 LF | 51.14000 17438.74 | 72.50000 24722 .50 61.00000 20801.00
| | |
| | |
| | |

(CLASS III), 30 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 3
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) PE373 | ( 3 ) co76l
| CEDAR VALLEY CORP. | PETERSON - REILLY CONSTRUCTO |CORELL CONTRACTOR, INC. & SUB
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2503-0124224 708.000 LF | 330.03000 233661.24] 285.00000 201780.00] 281.00000 198948.00
STORM SEWER GRAVITY MAIN, TRENCHLESS, | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0180 2503-0124230 54.000 LF | 402.36000 21727.44| 400.00000 21600.00| 400.00000 21600.00
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | [
(CLASS III), 30 IN. | | |
0190 2505-4008120 2066.400 LF | 3.50000 7232.40]| 10.10000 20870.64] 8.50000 17564.40
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0200 2506-4984000 57.000 CY | 140.00000 7980.00 | 165.00000 9405.00] 180.00000 10260.00
FLOWABLE MORTAR | | |
0210 2507-3250005 614.000 SY | 5.00000 3070.00]| 2.50000 1535.00| 1.65000 1013.10
ENGINEERING FABRIC | | |
0220 2507-8029000 152.400 TON | 50.00000 7620.00 | 50.00000 7620.00 | 51.00000 7772 .40
EROSION STONE | | |
0230 2510-6745850 8230.400 SY | 10.57000 86995.33| 10.65000 87653.76]| 9.30000 76542.72
REMOVAL OF PAVEMENT | | |
0240 2513-0001000 4762.600 LF | 59.00000 280993.40| 59.60000 283850.96| 61.25000 291709.25
CONCRETE BARRIER, BA-100 \ \ \
0250 2513-0001010 78.000 LF | 75.00000 5850.00 | 75.75000 5908.50 | 190.00000 14820.00
CONCRETE BARRIER, BA-101 | \ \
0260 2513-0001020 1927.200 LF | 48.00000 92505.60 | 48.50000 93469.20| 62.00000 119486.40
CONCRETE BARRIER, BA-102 | | \
0270 2520-3350015 1.000 EACH | 6200.00000 6200.00| 4000.00000 4000.00 | 6000.00000 6000.00
FIELD OFFICE | | \
0280 2526-8285000 LUMP | 15300.00000 15300.00| 9100.00000 9100.00] 15000.00000 15000.00
CONSTRUCTION SURVEY | | |
0290 2527-9263109 801.270 STA | 10.00000 8012.70| 15.00000 12019.05] 10.25000 8213.02
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0300 2527-9263180 801.270 STA | 12.50000 10015.88]| 13.20000 10576.76]| 12.75000 10216.19
PAVEMENT MARKINGS REMOVED | \ |
0310 2528-4983200 160.000 CDAY | 1175.00000 188000.00| 1050.00000 168000.00] 1205.00000 192800.00
MONITORING WITH INCIDENT RESPONSE | \ |
0320 2528-8400048 22787.500 LF | 16.50000 375993.75] 16.50000 375993.75] 16.90000 385108.75
TEMPORARY BARRIER RAIL, CONCRETE | | \
0330 2528-8445110 LUMP | 18250.00000 18250.00] 21700.00000 21700.00 | 13000.00000 13000.00
TRAFFIC CONTROL | |
0340 2528-9290004 160.000 CDAY | 35.00000 5600.00 | 35.00000 5600.00 | 36.00000 5760.00
| | |

CHANGEABLE MESSAGE SIGNS, PORTABLE



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 02/21/11

Page: 105 4

OVERHEAD SIGN SUPPORT STRUCTURE,

Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) PE373 | ( 3 ) CO761
| CEDAR VALLEY CORP. | PETERSON - REILLY CONSTRUCTO |CORELL CONTRACTOR, INC. & SUB
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2533-4980005 LUMP | 273375.00000 273375.00] 209100.00000 209100.00] 200712.00000 200712.00
MOBILIZATION | | |
0360 2551-0000110 5.000 EACH | 2200.00000 11000.00]| 1800.00000 9000.00| 2920.00000 14600.00
TEMP CRASH CUSHION | | |
0370 2602-0000030 570.000 LF | 3.00000 1710.00| 2.50000 1425.00| 3.00000 1710.00
SILT FENCE FOR DITCH CHECKS | | |
0380 2602-0000100 190.000 LF | 1.00000 190.00] 1.50000 285.00| 1.50000 285.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |

SECTION TOTALS | $ 6,258,131.20] $ 6,445,322.09] $ 6,592,991.26
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-035-2(272)67--13-17

\ \ \

0390 2301-7000110 52000.000 EACH | 1.00000 52000.00| 1.00000 52000.00| 1.00000 52000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |

0400 2301-7000120 47000.000 EACH | 1.00000 47000.00| 1.00000 47000.00] 1.00000 47000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | \

0410 2317-7000110 29000.000 EACH | 1.00000 29000.00 | 1.00000 29000.00| 1.00000 29000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \

SECTION TOTALS | $ 128,000.00| $ 128,000.00| $ 128,000.00
—————————————————————————————————————————— e
SECTION 0003  ROADWAY ITEMS IM-035-2(375)67--13-77

\ \ \
0420 2401-6745915 2.000 EACH | 7500.00000 15000.00] 10075.00000 20150.00| 7700.00000 15400.00
REMOVAL OF SIGN SUPPORT STRUCTURE AND | | |
FOOTING | | |
0430 2402-2720000 341.000 CY | 20.00000 6820.00| 27.30000 9309.30] 20.50000 6990.50
EXCAVATION, CLASS 20 | | \
0440 2403-0100000 104.000 cCY | 300.00000 31200.00] 425.90000 44293.60| 307.50000 31980.00
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0450 2404-7775005 10816.000 LB | 1.50000 16224.00| 0.97000 10491.52| 1.55000 16764.80
REINFORCING STEEL, EPOXY COATED | | |
0460 2423-1010950 1.000 EACH | 53212.50000 53212.50] 54800.00000 54800.00| 54500.00000 54500.00
| | |
| | |

ALUMINUM SUPERSTRUCTURE, 95 FT. SPAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 5
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) CE120 | ( 2 ) PE373 | ( 3 ) co76l
| CEDAR VALLEY CORP. | PETERSON - REILLY CONSTRUCTO |CORELL CONTRACTOR, INC. & SUB
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0470 2423-1011000 1.000 EACH | 54437.50000 54437.50] 56450.00000 56450.00 | 56000.00000 56000.00
OVERHEAD SIGN SUPPORT STRUCTURE, | \ \
ALUMINUM SUPERSTRUCTURE, 100 FT. SPAN | | |
0480 2528-8445110 LUMP | 1000.00000 1000.00| 4500.00000 4500.00 | 1025.00000 1025.00
TRAFFIC CONTROL | |
0490 2533-4980005 LUMP | 5000.00000 5000.00 | 15550.00000 15550.00 | 5000.00000 5000.00
MOBILIZATION | |
0500 2599-9999005 5.000 EACH | 1050.00000 5250.00 | 666.00000 3330.00]| 1075.00000 5375.00
('"EACH' ITEM) REMOVE AND REINSTALL TYPE | | |
B SIGN | | |
SECTION TOTALS | $ 188,144.00| $ 218,874.42| $ 193,035.30
—————————————————————————————————————————— it e A
\ \ \

CONTRACT TOTALS $ 6,574,275.20 $ 6,792,196.51 $ 6,914,026.56




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 6
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CO0415 | ( 5 ) EL045 | ( 6 ) MA225
| CONCRETE TECHNOLOGIES, INC. |ELDER CORP. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS IM-035-2(272)67--13-77
\ \ \
0010 2102-0425071 18949.900 CY | 29.75000 563759.53] 29.75000 563759.53] 29.70000 562812.03
SPECIAL BACKFILL | |
0020 2102-2710070 29286.000 CY | 6.55000 191823.30| 6.55000 191823.30| 7.70000 225502.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2111-8174100 56849.800 SY | 6.10000 346783.78]| 6.10000 346783.78]| 6.18000 351331.76
GRANULAR SUBBASE | | |
0040 2113-0001100 56849.800 SY | 1.60000 90959.68] 1.75000 99487.15] 2.70000 153494 .46
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0050 2115-0100000 10566.100 CY | 35.00000 369813.50] 35.00000 369813.50] 32.50000 343398.25
MODIFIED SUBBASE | | |
0060 2121-7425010 2147.400 TON | 20.50000 44021.70] 20.50000 44021.70] 20.10000 43162.74
GRANULAR SHOULDERS, TYPE A | | |
0070 2301-1004120 58409.900 SY | 43.75000 2555433.13] 44.50000 2599240.55] 49.50000 2891290.05
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 3I | | |
DURABILITY, 12 IN. \ \ |
0080 2301-6911722 LUMP | 2000.00000 2000.00| 2700.00000 2700.00| 3500.00000 3500.00
PORTLAND CEMENT CONCRETE PAVEMENT | \ \
SAMPLES | | |
0090 2301-9090000 19470.000 CY | 1.00000 19470.00| 1.00000 19470.00| 1.00000 19470.00
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |
0100 2401-6745830 33.600 LF | 100.00000 3360.00] 103.50000 3477.60] 100.00000 3360.00
REMOVAL OF P.C. CONCRETE MEDIAN BARRIER | | |
0110 2435-0251218 2.000 EACH | 1200.00000 2400.00] 1200.00000 2400.00] 855.00000 1710.00
INTAKE, SW-512, 18 IN. | | |
0120 2435-0254700 42.000 EACH | 8600.00000 361200.00] 8600.00000 361200.00] 7340.00000 308280.00
BARRIER INTAKE, SW-547 | | |
0130 2502-8212034 21664.000 LF | 10.55000 228555.20] 10.55000 228555.20] 2.64000 57192.96
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0140 2502-8220193 164.000 EACH | 170.50000 27962.00 | 170.50000 27962.00 | 100.00000 16400.00
SUBDRAIN OUTLET (RF-19C) | | |
0150 2503-0114224 6700.000 LF | 37.50000 251250.00] 37.50000 251250.00] 42.06000 281802.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. \ \ |
0160 2503-0114230 341.000 LF | 54.00000 18414.00] 54.50000 18584.50] 51.14000 17438.74
STORM SEWER GRAVITY MAIN, TRENCHED, \ \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
| | \

(CLASS III), 30 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 7
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CO0415 | ( 5 ) EL045 | ( 6 ) MA225
| CONCRETE TECHNOLOGIES, INC. |ELDER CORP. |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2503-0124224 708.000 LF | 330.00000 233640.00] 330.00000 233640.00]| 330.03000 233661.24
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 24 1IN. | | |
0180 2503-0124230 54.000 LF | 370.00000 19980.00 | 370.00000 19980.00 | 402.36000 21727.44
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0190 2505-4008120 2066.400 LF | 9.00000 18597.60 | 3.75000 7749.00 | 10.00000 20664.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0200 2506-4984000 57.000 CY | 151.50000 8635.50 | 151.50000 8635.50 | 140.00000 7980.00
FLOWABLE MORTAR | \ \
0210 2507-3250005 614.000 SY | 2.30000 1412.20| 2.30000 1412.20| 5.00000 3070.00
ENGINEERING FABRIC | \ \
0220 2507-8029000 152.400 TON | 35.00000 5334.00 | 35.50000 5410.20| 50.00000 7620.00
EROSION STONE | | \
0230 2510-6745850 8230.400 SY | 8.50000 69958.40 | 10.00000 82304.00]| 5.10000 41975.04
REMOVAL OF PAVEMENT | | \
0240 2513-0001000 4762.600 LF | 59.00000 280993.40| 60.00000 285756.00| 59.25000 282184.05
CONCRETE BARRIER, BA-100 | | |
0250 2513-0001010 78.000 LF | 75.00000 5850.00 | 76.50000 5967.00 | 75.30000 5873.40
CONCRETE BARRIER, BA-101 | | |
0260 2513-0001020 1927.200 LF | 48.00000 92505.60 | 49.00000 94432.80| 48.20000 92891.04
CONCRETE BARRIER, BA-102 | | |
0270 2520-3350015 1.000 EACH | 3500.00000 3500.00 | 2000.00000 2000.00 | 6000.00000 6000.00
FIELD OFFICE | | |
0280 2526-8285000 LUMP | 14325.00000 14325.00]| 15000.00000 15000.00 | 12000.00000 12000.00
CONSTRUCTION SURVEY | | |
0290 2527-9263109 801.270 STA | 10.00000 8012.70| 14.35000 11498.22 | 15.00000 12019.05
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2527-9263180 801.270 STA | 12.50000 10015.88]| 15.50000 12419.69| 13.20000 10576.76
PAVEMENT MARKINGS REMOVED | | |
0310 2528-4983200 160.000 CDAY | 925.00000 148000.00] 940.00000 150400.00] 1050.00000 168000.00
MONITORING WITH INCIDENT RESPONSE | | |
0320 2528-8400048 22787.500 LF | 15.00000 341812.50] 16.75000 381690.63| 18.76000 427493.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0330 2528-8445110 LUMP | 33850.00000 33850.00] 48000.00000 48000.00] 21700.00000 21700.00
TRAFFIC CONTROL | |
0340 2528-9290004 160.000 CDAY | 50.00000 8000.00| 51.00000 8160.00 | 35.00000 5600.00
| | |

CHANGEABLE MESSAGE SIGNS,

PORTABLE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 8
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CO415 | ( 5 ) ELO45 | ( 6 ) MA225
| CONCRETE TECHNOLOGIES, INC. |ELDER CORP. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2533-4980005 LUMP | 280000.00000 280000.00| 149555.54000 149555.54| 345000.00000 345000.00
MOBILIZATION | |
0360 2551-0000110 5.000 EACH | 1400.00000 7000.00 | 1400.00000 7000.00 | 1800.00000 9000.00
TEMP CRASH CUSHION | | |
0370 2602-0000030 570.000 LF | 2.50000 1425.00| 2.30000 1311.00]| 2.51000 1430.70
SILT FENCE FOR DITCH CHECKS | | |
0380 2602-0000100 190.000 LF | 1.00000 190.00] 1.55000 294 .50 2.51000 476.90
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 6,670,243.60]| $ 6,663,145.09] $ 7,017,088.31
—————————————————————————————————————————— it Bt ettt e
SECTION 0002  PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-035-2(272)67--13-17
\ \ \
0390 2301-7000110 52000.000 EACH | 1.00000 52000.00| 1.00000 52000.00| 1.00000 52000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0400 2301-7000120 47000.000 EACH | 1.00000 47000.00| 1.00000 47000.00| 1.00000 47000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | |
0410 2317-7000110 29000.000 EACH | 1.00000 29000.00| 1.00000 29000.00 | 1.00000 29000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 128,000.00| $ 128,000.00] S 128,000.00
—————————————————————————————————————————— e
SECTION 0003  ROADWAY ITEMS IM-035-2(375)67--13-77
\ \ \
0420 2401-6745915 2.000 EACH | 7500.00000 15000.00] 4900.00000 9800.00| 17700.00000 35400.00
REMOVAL OF SIGN SUPPORT STRUCTURE AND | | |
FOOTING | | |
0430 2402-2720000 341.000 CY | 20.00000 6820.00| 30.50000 10400.50] 20.10000 6854.10
EXCAVATION, CLASS 20 | | |
0440 2403-0100000 104.000 cCY | 300.00000 31200.00| 300.00000 31200.00| 302.00000 31408.00
STRUCTURAL CONCRETE (MISCELLANEQUS) | | |
0450 2404-7775005 10816.000 LB | 1.50000 16224.00| 2.15000 23254 .40 1.51000 16332.16
REINFORCING STEEL, EPOXY COATED | | |
0460 2423-1010950 1.000 EACH | 53215.00000 53215.00] 57000.00000 57000.00 | 53500.00000 53500.00
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
ALUMINUM SUPERSTRUCTURE, 95 FT. SPAN | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 9
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 4 ) CO415 | ( 5 ) ELO45 | ( 6 ) MA225
| CONCRETE TECHNOLOGIES, INC. |ELDER CORP. |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0470 2423-1011000 1.000 EACH | 54440.00000 54440.00| 60000.00000 60000.00 | 53500.00000 53500.00
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
ALUMINUM SUPERSTRUCTURE, 100 FT. SPAN | |
0480 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 3000.00000 3000.00
TRAFFIC CONTROL | | \
0490 2533-4980005 LUMP | 5000.00000 5000.00| 1100.00000 1100.00| 6000.00000 6000.00
MOBILIZATION | | \
0500 2599-9999005 5.000 EACH | 1050.00000 5250.00| 920.00000 4600.00| 1100.00000 5500.00
('"EACH' ITEM) REMOVE AND REINSTALL TYPE | | |
B SIGN | | |
SECTION TOTALS | $ 188,649.00| $ 198,854.90| $ 211,494.26
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 6,986,892.60| $ 6,989,999.99] $ 7,356,582.57




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 10

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D

Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
| ( 7 ) ST460 | ( ) | ( )
| STERNQUIST CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et
SECTION 0001 ROADWAY ITEMS IM-035-2(272)67--13-77
\ \ \
0010 2102-0425071 18949.900 CY | 29.75000 563759.53] |
SPECIAL BACKFILL | |
0020 2102-2710070 29286.000 CY | 6.55000 191823.30| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2111-8174100 56849.800 SY | 6.10000 346783.78]| |
GRANULAR SUBBASE | | |
0040 2113-0001100 56849.800 SY | 1.60000 90959.68] |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0050 2115-0100000 10566.100 CY | 35.00000 369813.50] |
MODIFIED SUBBASE | | |
0060 2121-7425010 2147.400 TON | 20.50000 44021.70| |
GRANULAR SHOULDERS, TYPE A | | |
0070 2301-1004120 58409.900 SY | 49.40000 2885449.06]| |
STANDARD OR SLIP-FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, QM-C, CLASS 3I | | |
DURABILITY, 12 IN. | | |
0080 2301-6911722 LUMP | 10000.00000 10000.00| |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | \ \
0090 2301-9090000 19470.000 CY | 1.00000 19470.00| |
QUALITY MANAGEMENT - CONCRETE (QM-C) | |
0100 2401-6745830 33.600 LF | 50.00000 1680.00] |
REMOVAL OF P.C. CONCRETE MEDIAN BARRIER | | |
0110 2435-0251218 2.000 EACH | 1200.00000 2400.00] |
INTAKE, SW-512, 18 IN. | | |
0120 2435-0254700 42.000 EACH | 8600.00000 361200.00] |
BARRIER INTAKE, SW-547 | | |
0130 2502-8212034 21664.000 LF | 10.55000 228555.20] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0140 2502-8220193 164.000 EACH | 170.50000 27962.00] |
SUBDRAIN OUTLET (RF-19C) | | |
0150 2503-0114224 6700.000 LF | 37.50000 251250.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | \
0160 2503-0114230 341.000 LF | 54.00000 18414.00| |
| | |
| | |
| | |

(CLASS III), 30 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 11
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
7 ) ST460 ( ) ( )

(
STERNQUIST CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———
0170 2503-0124224 708.000 LF | 330.00000 233640.00] |
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | \
0180 2503-0124230 54.000 LF | 370.00000 19980.00 | |
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0190 2505-4008120 2066.400 LF | 8.00000 16531.20] \
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0200 2506-4984000 57.000 CY | 193.85000 11049.45| |
FLOWABLE MORTAR | | |
0210 2507-3250005 614.000 SY | 2.30000 1412.20| |
ENGINEERING FABRIC | \ \
0220 2507-8029000 152.400 TON | 35.00000 5334.00 | |
EROSION STONE | | |
0230 2510-6745850 8230.400 SY | 9.74000 80164.10] |
REMOVAL OF PAVEMENT | | |
0240 2513-0001000 4762.600 LF | 59.75000 284565.35] \
CONCRETE BARRIER, BA-100 | | |
0250 2513-0001010 78.000 LF | 185.24000 14448.72| \
CONCRETE BARRIER, BA-101 | | |
0260 2513-0001020 1927.200 LF | 62.00000 119486.40] |
CONCRETE BARRIER, BA-102 \ \ \
0270 2520-3350015 1.000 EACH | 10000.00000 10000.00]| |
FIELD OFFICE | | |
0280 2526-8285000 LUMP | 14308.00000 14308.00] |
CONSTRUCTION SURVEY | | |
0290 2527-9263109 801.270 STA | 18.15000 14543.05] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |

SOLVENT-BASED | |
0300 2527-9263180 801.270 STA | 13.20000 10576.76]| |
PAVEMENT MARKINGS REMOVED | | |
0310 2528-4983200 160.000 CDAY | 1055.00000 168800.00] |
MONITORING WITH INCIDENT RESPONSE | | |
0320 2528-8400048 22787.500 LF | 18.76000 427493.50] |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0330 2528-8445110 LUMP | 21700.00000 21700.00] |
TRAFFIC CONTROL \ \

0340 2528-9290004 160.000 CDAY | 35.00000 5600.00 | |
| \ \

CHANGEABLE MESSAGE SIGNS, PORTABLE



Bid Order: 105
Letting Date: 01/19/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-0352-272

Run Date: 02/21/11
Page: 105 12

Primary County: POLK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0350 2533-4980005 LUMP
MOBILIZATION

0360 2551-0000110 5.000 EACH
TEMP CRASH CUSHION

0370 2602-0000030 570.000 LF
SILT FENCE FOR DITCH CHECKS

0380 2602-0000100 190.000 LF
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK

SECTION TOTALS

SECTION 0002 PAYMENT ADJUSTMENT INCENTIV.

0390 2301-7000110 52000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

0400 2301-7000120 47000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR QM-C PCC
PAVEMENT COARSENESS AND WORKABILITY
FACTORS

0410 2317-7000110 29000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

0420 2401-6745915 2.000 EACH
REMOVAL OF SIGN SUPPORT STRUCTURE AND
FOOTING

0430 2402-2720000 341.000 CY
EXCAVATION, CLASS 20

0440 2403-0100000 104.000 CY
STRUCTURAL CONCRETE (MISCELLANEOUS)

0450 2404-7775005 10816.000 LB
REINFORCING STEEL, EPOXY COATED

0460 2423-1010950 1.000 EACH

OVERHEAD SIGN SUPPORT STRUCTURE,
ALUMINUM SUPERSTRUCTURE, 95 FT. SPAN

( 7 ) ST460 \

STERNQUIST CONSTRUCTION, INC |

|

UNIT PRICE AMOUNT |

_____________________________ +

348000.00000 348000.00|

|

1800.00000 9000.00]

|

5.63000 3209.10]

|

1.50000 285.00]

\

$ 7,233,668.58]|

_____________________________ +
ITEMS

\

1.00000 52000.00]

|

\

|

1.00000 47000.00 |

|

|

\

|

1.00000 29000.00|

|

|

\

$ 128,000.00]

_____________________________ +

\

4800.00000 9600.00|

|

\

30.00000 10230.00|

\

381.31000 39656.24 |

|

2.69000 29095.04 |

|

55975.00000 55975.00|

|

|

UNIT PRICE AMOUNT
$

IM-035-2
$

IM-035-2

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 13
Bid Order: 105 Contract ID: 77-0352-272 Primary County: POLK
Letting Date: 01/19/11 10:00 A.M.
¢ 7 ) ST460 I ( ) ¢ )
| STERNQUIST CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0470 2423-1011000 1.000 EACH | 58898.00000 58898.00 | \
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
ALUMINUM SUPERSTRUCTURE, 100 FT. SPAN | | |
0480 2528-8445110 LUMP | 3000.00000 3000.00| |
TRAFFIC CONTROL | |
0490 2533-4980005 LUMP | 2050.00000 2050.00 | |
MOBILIZATION | |
0500 2599-9999005 5.000 EACH | 900.00000 4500.00 | \
('"EACH' ITEM) REMOVE AND REINSTALL TYPE | | |
B SIGN | | |
SECTION TOTALS | $ 213,004.28] $ | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 7,574,672.86] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/21/11

VENDOR RANKING Page: 106 1
Bid Order: 106 Contract ID: 82-2808-146 Primary County: SCOTT
Letting Date: 110119 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to MCCARTHY IMPROVEMENT COMPANY
Contract Period: 130 WORK DAYS Late Start Date: 04/04/11

Project: IMX-280-8(146)0--02-82
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: SCOTT Prj Awd Amt: $8,643,936.95
Route: I-280
Location: IN THE CITY OF DAVENPORT FROM I-80 S. TO 0.8
MILE S. OF US 6 (EBL/WBL)

MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MCO61 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO $ 8,643,936.95 100.00 %
2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 10,164,366.63 117.58 %

3 VAO020 VALLEY CONSTRUCTION CO. $ 10,787,180.96 124.79



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3I
DURABILITY, 11 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2
Bid Order: 106 Contract ID: 82-2808-146 Primary County: SCOTT
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCO61 | ( 2 ) BR101 | ( 3 ) VA020
|[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID | VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425071 16626.900 CY | 31.00000 515433.90] 37.10000 616857.99| 32.50000 540374.25
SPECIAL BACKFILL | | |
0020 2102-2625000 1064.400 CY | 17.00000 18094.80| 24.15000 25705.26| 24.00000 25545.60
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 653.800 CY | 17.00000 11114.60] 19.00000 12422.20| 24.00000 15691.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2713070 26071.200 CY | 11.00000 286783.20] 10.00000 260712.00] 12.20000 318068.64
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0050 2105-8425005 409.100 cCY | 52.00000 21273.20| 21.20000 8672.92| 44.00000 18000.40
TOPSOIL, FURNISH AND SPREAD | | |
0060 2111-8174100 42274.600 SY | 7.00000 295922.20] 10.35000 437542.11| 11.00000 465020.60
GRANULAR SUBBASE | | |
0070 2113-0001100 42274.600 SY | 1.90000 80321.74| 3.00000 126823.80| 1.75000 73980.55
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0080 2122-5190008 163.400 sSY | 55.00000 8987.00| 76.30000 12467.42| 70.00000 11438.00
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | | |
0090 2122-5190501 88.700 sSY | 55.00000 4878.50] 100.50000 8914.35| 100.00000 8870.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0100 2122-5191004 13.700 sY | 65.00000 890.50] 167.50000 2294.75| 160.00000 2192.00
REINFORCED PAVED SHOULDER | | |
0110 2122-5500080 3456.000 SY | 34.00000 117504.00| 39.00000 134784.00| 50.00000 172800.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. \ \ \
0120 2122-5500090 3081.300 SY | 35.00000 107845.50| 42.00000 129414 .60 | 53.00000 163308.90
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
9 IN. | | |
0130 2123-7450000 430.250 STA | 150.00000 64537.50| 180.00000 77445.00 | 200.00000 86050.00
SHOULDER CONSTRUCTION, EARTH | | |
0140 2213-6745500 13.030 sSTA | 500.00000 6515.00| 1160.00000 15114.80] 400.00000 5212.00
REMOVAL OF CURB | | |
0150 2214-5145150 62107.700 SY | 3.00000 186323.10| 2.85000 177006.95]| 4.00000 248430.80
PAVEMENT SCARIFICATION | | |
0160 2301-0690200 1173.500 SY | 135.00000 158422.50| 208.00000 244088.00] 180.00000 211230.00
BRIDGE APPROACH, RK-20 | | |
0170 2301-1034110 35473.500 SY | 42.00000 1489887.00| 50.25000 1782543.38| 48.00000 1702728.00
| \ \
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 3
Bid Order: 106 Contract ID: 82-2808-146 Primary County: SCOTT
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCO61 | ( 2 ) BR101 | ( 3 ) VA020
|[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID | VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2301-6911722 LUMP | 6000.00000 6000.00| 9500.00000 9500.00] 4500.00000 4500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0190 2303-0033504 2295.800 TON | 45.00000 103311.00]| 48.00000 110198.40| 68.00000 156114.40
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0200 2303-0042500 6601.400 TON | 45.00000 297063.00] 42.10000 277918.94 | 58.00000 382881.20
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0210 2303-0043502 7100.800 TON | 45.00000 319536.00] 47.30000 335867.84| 66.00000 468652.80
HOT MIX ASPHALT MIXTURE (3,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | |
0220 2303-0246422 1007.900 TON | 450.00000 453555.00| 574.00000 578534.60| 450.00000 453555.00
ASPHALT BINDER, PG 64-22 | | |
0230 2303-6911000 LUMP | 6000.00000 6000.00| 15000.00000 15000.00] 21000.00000 21000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0240 2304-0100000 20224.000 sSY | 25.00000 505600.00| 31.00000 626944 .00 | 48.00000 970752.00
DETOUR PAVEMENT | | |
0250 2401-6750001 LUMP | 2000.00000 2000.00| 3100.00000 3100.00] 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0260 2412-0000100 1173.500 SY | 3.00000 3520.50] 3.30000 3872.55] 2.95000 3461.83
LONGITUDINAL GROOVING IN CONCRETE | | |
0270 2502-8212034 12075.400 LF | 7.00000 84527.80| 9.00000 108678.60| 11.00000 132829.40
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0280 2502-8220196 46.000 EACH | 120.00000 5520.00| 225.00000 10350.00] 200.00000 9200.00
SUBDRAIN OUTLET, RF-19E | | |
0290 2503-0500400 3.000 EACH | 3000.00000 9000.00| 3650.00000 10950.00] 3500.00000 10500.00
BRIDGE END DRAIN, RF-40 | | |
0300 2505-4008120 4117.400 LF | 4.00000 16469.60| 4.30000 17704.82| 3.85000 15851.99
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0310 2505-4008300 1200.000 LF | 16.00000 19200.00| 16.75000 20100.00| 15.00000 18000.00
STEEL BEAM GUARDRAIL | | |
0320 2505-4008400 8.000 EACH | 1600.00000 12800.00| 1675.00000 13400.00] 1500.00000 12000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0330 2505-4020580 4.000 EACH | 2700.00000 10800.00] 2790.00000 11160.00] 2500.00000 10000.00
| | |

GUARDRAIL, SPECIAL ANCHOR SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 4
Bid Order: 106 Contract ID: 82-2808-146 Primary County: SCOTT
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCOe6l | ( 2 ) BR101 | ( 3 ) VA020
[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID | VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 2505-4021010 8.000 EACH | 160.00000 1280.00]| 167.50000 1340.00]| 150.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0350 2505-4021020 2.000 EACH | 1000.00000 2000.00| 950.00000 1900.00| 850.00000 1700.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0360 2505-4021700 8.000 EACH | 2000.00000 16000.00| 2120.00000 16960.00| 1900.00000 15200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0370 2505-6000111 3273.500 LF | 10.00000 32735.00] 10.05000 32898.68]| 9.00000 29461.50
HIGH TENSION CABLE GUARDRAIL | | |
0380 2505-6000121 8.000 EACH | 2400.00000 19200.00| 2455.00000 19640.00| 2200.00000 17600.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0390 2510-6745850 79057.000 SY | 6.00000 474342 .00 9.50000 751041.50] 9.50000 751041.50
REMOVAL OF PAVEMENT | | |
0400 2513-0001020 135.100 LF | 100.00000 13510.00| 87.50000 11821.25| 180.00000 24318.00
CONCRETE BARRIER, BA-102 | | |
0410 2513-0475000 2.000 EACH | 2400.00000 4800.00| 1015.00000 2030.00| 1550.00000 3100.00
CONCRETE BARRIER TRANSITION SECTION | | |
0420 2513-2350015 2.000 EACH | 2400.00000 4800.00] 2200.00000 4400.00] 1200.00000 2400.00
CONCRETE BARRIER END SECTION | \ \
(PEDESTRIAN/TRAFFIC) | | |
0430 2518-6910000 1.000 EACH | 200.00000 200.00| 167.50000 167.50] 150.00000 150.00
SAFETY CLOSURE | |
0440 2520-3350015 1.000 EACH | 25000.00000 25000.00] 24515.00000 24515.00] 8000.00000 8000.00
FIELD OFFICE | | |
0450 2526-8285000 LUMP | 30000.00000 30000.00| 33000.00000 33000.00] 42000.00000 42000.00
CONSTRUCTION SURVEY | | |
0460 2527-9263109 647.980 STA | 26.00000 16847.48]| 21.75000 14093.57] 19.50000 12635.61
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0470 2527-9263131 415.290 STA | 135.00000 56064.15| 185.50000 77036.30| 166.00000 68938.14
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0480 2527-9263137 14.000 EACH | 120.00000 1680.00| 112.00000 1568.00| 100.00000 1400.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0490 2527-9263180 15.360 STA | 44.00000 675.84 | 73.00000 1121.28| 65.00000 998.40
PAVEMENT MARKINGS REMOVED | | |
0500 2527-9263190 14.000 EACH | 65.00000 910.00] 84.00000 1176.00| 75.00000 1050.00
SYMBOLS AND LEGENDS REMOVED | \ \
0510 2528-3800000 51600.400 LF | 4.00000 206401.60] 1.15000 59340.46]| 1.00000 51600.40
| \ \

MODULAR GLARE SCREEN SYSTEM



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 5
Bid Order: 106 Contract ID: 82-2808-146 Primary County: SCOTT
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCOe6l | ( 2 ) BR101 | ( 3 ) VA020
[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID | VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0520 2528-4983200 1.000 CDAY | 1500.00000 1500.00 | 3255.00000 3255.00] 4200.00000 4200.00
MONITORING WITH INCIDENT RESPONSE | | |
0530 2528-8400048 51600.400 LF | 6.00000 309602.40] 2.50000 129001.00] 2.50000 129001.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0540 2528-8400157 29.000 EACH | 1200.00000 34800.00| 4800.00000 139200.00]| 3000.00000 87000.00
TEMPORARY FLOODLIGHTING LUMINATIRE | | |
0550 2528-8445110 LUMP | 100000.00000 100000.00| 450000.00000 450000.00| 162700.00000 162700.00
TRAFFIC CONTROL | |
0560 2528-8445113 90.000 EACH | 600.00000 54000.00| 600.00000 54000.00| 600.00000 54000.00
FLAGGERS | | |
0570 2528-9109020 650.000 LF | 12.00000 7800.00 | 20.00000 13000.00| 17.50000 11375.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0580 2529-2242304 4.000 EACH | 150.00000 600.00] 138.00000 552.00| 130.00000 520.00
CD JOINT ASSEMBLY | | |
0590 2529-5070110 741.000 SY | 145.00000 107445.00] 171.00000 126711.00] 160.00000 118560.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0600 2529-5070120 55.000 EACH | 500.00000 27500.00] 485.00000 26675.00] 300.00000 16500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0610 2529-8174010 87.000 SY | 42.00000 3654.00] 16.50000 1435.50] 13.00000 1131.00
SUBBASE (PATCHES) | | |
0620 2533-4980005 LUMP | 673000.00000 673000.00| 670000.00000 670000.00 | 878000.00000 878000.00
MOBILIZATION | |
0630 2548-0000100 265.180 STA | 10.00000 2651.80] 10.05000 2665.060] 16.00000 4242 .88
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0640 2548-0000110 287.900 GAL | 13.00000 3742.70] 6.65000 1914.54 | 4.00000 1151.60
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0650 2548-0000200 84.110 STA | 44.00000 3700.84| 45.00000 3784.95] 66.00000 5551.26
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0660 2551-0000110 27.000 EACH | 1300.00000 35100.00] 1675.00000 45225.00] 1500.00000 40500.00
TEMP CRASH CUSHION | \ \
0670 2601-2634100 7.200 ACRE | 700.00000 5040.00| 700.00000 5040.00| 700.00000 5040.00
MULCHING | | |
0680 2601-2636015 4.000 ACRE | 1000.00000 4000.00| 1005.00000 4020.00| 1000.00000 4000.00
NATIVE GRASS SEEDING | | |
0690 2601-2636043 5.400 ACRE | 850.00000 4590.00 | 450.00000 2430.00| 850.00000 4590.00
SEEDING AND FERTILIZING (RURAL) | | |
0700 2601-2638352 328.000 SQ | 15.00000 4920.00] 13.50000 4428.00] 14.40000 4723.20
| | |

SLOPE PROTECTION, WOOD EXCELSIOR MAT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/21/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 6
Bid Order: 106 Contract ID: 82-2808-146 Primary County: SCOTT
Letting Date: 01/19/11 10:00 A.M.
| ( 1 ) MCO61 | ( 2 ) BR101 | ( 3 ) VA020
|[MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID | VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0710 2601-2640350 736.000 SQ | 15.00000 11040.00]| 13.00000 9568.00| 14.35000 10561.60
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | \
0720 2601-2642100 9.400 ACRE | 130.00000 1222.00| 112.00000 1052.80| 125.00000 1175.00
STABILIZING CROP - SEEDING AND